

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: 03210513 Call Order: 002 Proposal: E3U87 District:03

Counties: SANTA ROSA

Road Name: MILTON OPS MAINTENANCE - REMOVE AND REPLACE THERMO

Limits: Midpoint

Project(s): 42214237202(*)

Federal Aid No: N/A

Total Roadway Length:	0.000 Miles	Contract Days:	365
Total Bridge Length:	0.000 Miles	Letting Date:	05/13/21
Total Proposal Length:	0.000 Miles	Contract Execution Days:	10
		Special Start Date:	N/A
		Aquis/Flexible Start Time:	15 Days

Proposal Budget Estimate: \$1,300,000.00

Please read the full advertisement

Description:

The Improvements under this Site-Specific, Lump Sum contract consist of removal and replacement of all thermoplastic pavement markings, permanent tape, profiled thermoplastic, and reflective pavement markers on SR 30 (US 98), and SR 281 (Avalon Blvd) in Santa Rosa County, at locations shown in the Appendices. All work will be performed at night and a Traffic Control Officer will be required for all Work Zones. Maintenance of Traffic, Mobilization and Traffic Control Officers are incidental to Lump Sum pay item.

A Contractor Experience Form (850-070-06), Experience in Pavement Markings, is required to be submitted with bid.

Call Order: 002 Proposal: E3U87

ALT	Item	Description	Unit	Quantity
Section 0001 PAVEMENT STRIPING (LARGE MACHINE) (LM)				
	E999- 10- 41	MAINTENANCE LUMP SUM CONTRACT	LS	1.000