

November 10, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Major Bridge-Over Water	RR Intermediate Bridge (RR Repair and Rehabilitate	RR Curved Steel	ITS	Sidewalk	Other	
1	E3U34	44718815201	\$330,875	8			3																		75					14
2	E3U47	44158915201, 44158915202	\$5,422,250	11			3	4		50			5	2			2			6	4	5								10
3	E3U85	44364815201, 44364815202	\$2,418,583	10			3			58			3	1						8	3							3	11	
4	E3V05	44547215201	\$1,113,497	7			1													1					76				15	

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.