



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

1074 Hwy 90  
Chipley, Florida 32428

KEVIN J. THIBAUT, P.E.  
SECRETARY

November 2, 2021

**ADDENDUM NO. 1**

To: **ALL PROPOSAL HOLDERS**  
**FINANCIAL ITEM NUMBER: 42214327251**  
**CONTRACT NUMBER: E3V20**  
**DESCRIPTION: The work under this contract consists of reshaping ditches and reworking shoulders along SR 8 in Holmes, Walton and Washington Counties**

---

BIDS TO BE RECEIVED: Wednesday November 10, 2021

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The Specification Package, Page 1 is hereby removed and replaced with the attached document. The following revision was made to the Contract Calendar Days. DECEMBER 31, 2021 was removed and replaced with DECEMBER 31, 2022**

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on November 10, 2021 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <https://www.fdot.gov/contracts/d3/lettings/dist-letting-project-info.shtm> to download Amendment No. 1, file E3V20.001.

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions, please contact Roland Ybarra by phone at (850) 330-1364 or by email at [roland.ybarra@dot.state.fl.us](mailto:roland.ybarra@dot.state.fl.us).

Sincerely,

Ranae Dodson  
District Procurement Manager

RD:ry

c.c. Tim Hendrix, District Maintenance Engineer, Heath Riley, Jared Kirkland, file

August 05, 2021

PREPARED BY: Chris Rushing and Jace Albury



SPECIFICATIONS PACKAGE  
FINANCIAL PROJECT ID(S).422143-2-72-51  
CONTRACT CALENDAR DAYS: DECEMBER 31, 2022  
CONTRACT NUMBER: E3V20

DISTRICT THREE  
HOLMES, WALTON, AND WASHINGTON COUNTIES

**Intent and Scope:** The work specified in this Work Document-Driven Contract consists of reshaping ditches and reworking shoulders along State Road 8 (Interstate 10) on a call out basis in Holmes, Walton, and a portion of Washington Counties. These ditches are non-typical and should be re-graded to +/- 3 inches of the original flow line to create a free and unobstructed flow of drainage water. For the purposes of this contract, the original flow line is considered to be the linear projection along the ditch bottom between the invert elevations of immediately adjacent drainage structures. Spoil material removed from ditches and shoulders shall be relocated to FDOT storage pit in Argyle. **This contract has a budgetary ceiling of \$600,000.00. Mobilization and Maintenance of Traffic are incidental to the pay items listed.**

The July 2021 Edition of the Florida Department of Transportation Standard Specifications is revised as follows: Special Provisions and Supplemental Specifications.

*I hereby certify that this specifications package has been properly prepared by me, or under my responsible charge, in accordance with procedures adopted by the Florida Department of Transportation.*

Firm Name: FDOT  
Firm Address: 1723 Sunrise Circle  
City, State, Zip code: Ponce de Leon, FL 32455  
Certificate of Authorization: N/A  
Page(s): 1-31

Signature and Seal:   
Engineer of Record: Dawne Michele McKee  
Fla. License No.: 63865 \*  
Date: 08/05/2021

