

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: 03211014 Call Order: 006 Proposal: E3V10 District:03

Counties: HOLMES, WALTON, WASHINGTON

Road Name: PONCE DE LEON OPER MAINTENANCE - REMOVE AND REPLACE THERMO

Limits: 52002000

Project(s): 42214327246(*)

Federal Aid No: N/A

Total Roadway Length:	0.000 Miles	Contract Days:	120
Total Bridge Length:	0.000 Miles	Letting Date:	10/14/21
Total Proposal Length:	0.000 Miles	Contract Execution Days:	10
		Special Start Date:	N/A
		Aquis/Flexible Start Time:	15 days

Proposal Budget Estimate: \$900,000.00

Please read the full advertisement

Description:

The Improvements under this Lump Sum Site-Specific Contract consists of the refurbishment of six inch edge lines and skip lines and removal and replacement of all other thermoplastic pavement markings (arrows, messages, 8 inch, 12 inch, 18 inch and 24 inch striping) on asphalt surfaces as well as the removal of thermoplastic stripes/tape and placement of permanent tape on concrete covered roadway bridges, along State Road 8 (US Interstate 10) in Holmes, Walton, and a portion of Washington Counties Work includes on and off ramps. Locations are shown in Appendices. All work to be performed at night. A Traffic Control Officer will be required for all work zones. All thermoplastic stripes and markings removed shall be replaced in the same workday.

Contractor Experience in Pavement Markings Form 850-070-06 is required to be submitted with bid.

Call Order: 006 Proposal: E3V10

ALT	Item	Description	Unit	Quantity
Section 0001 PAVEMENT STRIPING (LARGE MACHINE) (LM)				
	E999- 10- 41	MAINTENANCE LUMP SUM CONTRACT	LS	1.000