

September 9, 2021 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Major Bridge-Over Water	RR Intermediate Bridge	RR Curved Steel	ITS	Sidewalk	Other	
1	E3U51	44364015201, 44364015202	\$2,531,467	4			8			62			5			2	2			5	1								2	9
2	E3U53	43736815201, 43736815202, 43736815601	\$3,480,467	11			7	1		35			11	1						6	2	5						3	18	
2% of "other" = Underground Utilities																														

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.