

Florida Department of Transportation

RON DESANTIS GOVERNOR 1074 Hwy 90 Chipley, Florida 32428 KEVIN J. THIBAULT, P.E. SECRETARY

September 1, 2021

ADDENDUM NO. 1

To:

ALL PROPOSAL HOLDERS

FINANCIAL ITEM NUMBER: 44364015201, 44364015202

CONTRACT NUMBER: E3U51

DESCRIPTION: The improvements under this Contract consist of milling and resurfacing

on SR 273 in Jackson County.

BIDS TO BE RECEIVED: September 9, 2021

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- THE FOLLOWING REVISIONS HAVE BEEN MADE:
- E3U51-PLANS-01-ROADWAY-REV01-SHEET 1, 3 and SQ 5 REVISED SHEET 2A ADDED
- E3U51-CADD REV, CALCULATIONS, SUMMARY OF PAVEMENT REVISED
- E3U51-CADD REV, ROADWAY, CESSRDO1, KEYSRD01, SIGNDO1, SUMQRDO1 WERE REVISED

Please use this revision when preparing your bid.

Electronic/Sealed bids will be received until 2:00 p.m. local time on September 9, 2021 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the CPP Online Ordering System at https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/ to download Amendment No. 1, file E3U51.001 and Addendum No. 1 Revisions.

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely.

Ranae Dodson

District Procurement Manager

RD:ry

c.c. Josh Riley, Heath Riley, Jared Kirkland, file