N	O.PROPOSAI	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
	EQUEO	1051075501	\$4,000 722																											
	E3V50 E3V86	42543655201	\$4,000,732	12 15	8 12			6			57							2			7	1					69		\dashv	3
F	2 E3V80	43775815201	\$1,517,909	13	12			0			3/										4	1							\dashv	3
																													\dashv	
																													\exists	
]	

^{*}Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

 $Note: Work\ Class\ Percentages\ are\ subject\ to\ revision\ throughout\ the\ advertisement\ period.$

^{**} Note: All prequalified contractors receive full credit for Mobilization.