

**Florida Department of Transportation  
Bid Solicitation Notice and Approximate Quantities**

Letting: 03220818      Call Order: 006      Proposal: E3W10      District:03

Counties: SANTA ROSA

Road Name: MILTON OPS MAINTENANCE - THERMO REMOVE AND REPLACE

Limits: Midpoint

Project(s): 42214237210(\*)      Federal Aid No: N/A

Total Roadway Length:	0.000 Miles	Contract Days:	60
Total Bridge Length:	0.000 Miles	Letting Date:	08/18/22
Total Proposal Length:	0.000 Miles	Contract Execution Days:	10
		Special Start Date:	N/A
		Aquis/Flexible Start Time:	15 days

Proposal Budget Estimate: \$540,450.00

Please read the full advertisement

**Description:**

The improvements under this Site-Specific, Lump Sum contract consist of removal and replacement of all thermoplastic pavement markings and reflective pavement markers on State Road 8 (Interstate 10) in Santa Rosa County, at location shown in the Appendices. All work will be performed at night and a Traffic Control Officer will be required for all Work Zones. Maintenance of Traffic, Mobilization and Traffic Control Officers are incidental to pay item. A Contractor Experience Form (850-070-06), Experience in Pavement Markings, is required to be submitted with bid.

**Call Order: 006 Proposal: E3W10**

ALT	Item	Description	Unit	Quantity
<b>Section 0001 PAVEMENT STRIPING (LARGE MACHINE) (LM)</b>				
	E999- 10- 41	MAINTENANCE LUMP SUM CONTRACT	LS	1.000