



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

KEVIN J. THIBAUT, P.E.
SECRETARY

January 3, 2022

ADDENDUM NO. 1

To: ALL PROPOSAL HOLDERS
FINANCIAL ITEM NUMBER: 42212227219
CONTRACT NUMBER: E3V59
DESCRIPTION: The work under this Work Document Driven Contract consists of removal and replacement of raised pavement markers on various roadways in Jackson and Washington Counties.

BIDS TO BE RECEIVED: Thursday, January 13, 2021

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The following pay item and quantity has been added to the Schedule of Items.**

PAY ITEM - E102-10 OFF DUTY LAW ENFORCEMENT OFFICER - 25 MH

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on January 13, 2022 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <https://www.fdot.gov/contracts/d3/lettings/dist-letting-project-info.shtm> to download Amendment No. 1, file E3V59.001.

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions, please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,

Ranae Dodson
District Procurement Manager

RD:ry

c.c. Tim Hendrix, District Maintenance Engineer, Heath Riley, Jared Kirkland, file