



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

JARED W. PERDUE, P.E.
SECRETARY

May 18, 2022

ADDENDUM NO. 2

To: ALL PROPOSAL HOLDERS
FINANCIAL ITEM NUMBER: 42215127253
CONTRACT NUMBER: E3V96
DESCRIPTION: Contract consists of removal and replacement of reflective pavement markers, refurbishment or replacement of thermoplastic pavement markings, reflective painting of curb island nose markings, and project-based testing of traffic marking materials in Leon County.

BIDS TO BE RECEIVED: ~~May 19, 2022~~ June 9, 2022

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The letting date for this contract has been moved to Thursday, June 9, 2022, at 2:00 PM**

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on June 9, 2022, in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <https://www.fdot.gov/contracts/d3/lettings/dist-letting-project-info.shtm> to download Amendment No. 2, file E3V96.002.

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,



Ranae Dodson
District Procurement Manager

RD:ry

c.c. Tim Hendrix, Gabriella Corbin, file