

March 10, 2022 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Curved Steel	ITS	Sidewalk	Other	
1	E3T68	44188415201, 44193215201, 44366015201, 44193215202, 44366015202	\$6,785,677	9			4	7		39			8	2						5	2	8						2	2	12
2	E3V52	22091825298	\$5,000,000	1			2	1		7			5	10		2				2	6	59	2					1	1	
3	E3V53	22091835298	\$5,000,000	4			9	16		26			13	7		3	1			9	3	7	1					1		

\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.