



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

605 Suwannee Street  
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.  
SECRETARY

May 13, 2022

**ADDENDUM NO. 2**

**To: ALL PROPOSAL HOLDERS**  
**FINANCIAL ITEM NUMBER: 43391825201**  
**CONTRACT NUMBER: E3V27**  
**DESCRIPTION: The improvements under this Contract consist of replacement of all expansion joints, spall repairs as noted in the inspection report work order recommendations and the application of methacrylate on the bridge decks of SR 8 over Eleven Mile Creek BRIDGE Nos. 480070 & 069 in Escambia County.**

---

BIDS TO BE RECEIVED: Thursday May 19, 2022

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The Acquis/Flexible Start Time for this contract has been removed and replaced with a Special Start Date.**
- **~~Acquis/Flexible Start Time 15 Days Standard Acquisition~~ Special Start Date 8/16/2022.**

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on May 19, 2022, in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the CPP Online Ordering System at <https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/> to download Amendment No. 2, file E3V27.002.

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at [roland.ybarra@dot.state.fl.us](mailto:roland.ybarra@dot.state.fl.us).

Sincerely,

Ranae Dodson  
District Procurement Manager

RD:ry

c.c. Kerrie Harrell, District Construction Engineer, file