



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

1074 Highway 90  
Chipley, Florida 32428

JARED PERDUE, P.E.  
SECRETARY

ADDENDUM NO. 2

Date: September 8, 2022  
To: All Proposers  
From: Ranae Dodson, Procurement Office  
Subject: E3W22 - Removal and replacement of existing reflective pavement markers (RPMs), removal and replacement of thermoplastic pavement markings.

Notice is hereby given of the following changes to the above referenced bid:

Delete from the Specification Package the following pages and replace with the attached pages:

- Page 1: Updated Intent and Scope; removed durable paint
- updated Contract Calendar Days; removed 98, added 123
- Page 8: Updated Article 4-1; removed durable paint
- Page 29: Updated Location 1 details; removed durable paint; added thermoplastic removal and replacement

Please use this revision when preparing your bid.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <https://www.fdot.gov/contracts/d3/lettings/dist-letting-project-info.shtm> to download Amendment No. 2, file E3W22

All PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at [roland.ybarra@dot.state.fl.us](mailto:roland.ybarra@dot.state.fl.us).

Sincerely,

  
Ranae Dodson  
District Procurement Services Manager

RD:ry

Copy: Tim Hendrix, Heath Riley, Richard Yates, file



SPECIFICATIONS PACKAGE  
FINANCIAL PROJECT ID(S). 422151-2-72-45  
CONTRACT NUMBER: F3W22  
CONTRACT CALENDAR DAYS: 123 DAYS  
DISTRICT THREE  
GADSDEN AND LEON COUNTIES

**Intent and Scope:** The work under this Lump Sum, Site-specific Contract in Gadsden and Leon Counties consists of removal and replacement of existing reflective pavement markers (RPMs), removal and replacement of thermoplastic pavement markings. Details of work at each location are outlined in the Appendices. **This is a Lump Sum Contract with only one pay item listed in the Contract. Contractor Experience Form number 850-070-06 is required to be submitted with bid.**

The July 2022 Edition of the Florida Department of Transportation Standard Specifications is revised as follows: Special Provisions

This item has been digitally signed and sealed by Gregory Lane Ouzts, P.E. on the date adjacent to the seal. Printed copies of this document are not considered signed and sealed and the signature must be verified on any electronic copies.

**Gregory L Ouzts**  
Digitally signed by: Gregory L Ouzts  
DN: CN = Gregory L Ouzts C = US O = FLORIDA  
DEPARTMENT OF TRANSPORTATION  
Date: 2022.09.08 14:52:12 -04'00'

Date: \_\_\_\_\_  
State of Florida, \_\_\_\_\_  
Professional Engineer, License No.: 58130  
Firm/Agency Name: Florida Department of Transportation  
Firm/Agency Address: 17 Commerce Blvd.  
City, State, Zip Code: Midway, FL 32343  
Page(s): 44

**AWARD AND EXECUTION OF CONTRACT – PUBLIC RECORDS.  
(REV 10-17-16) (FA 10-24-16) (7-22)**

ARTICLE 3-9 is expanded by the following:

**IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT:**

**District 3  
850-330-1894  
[D3prcustodian@dot.state.fl.us](mailto:D3prcustodian@dot.state.fl.us)  
Florida Department of Transportation  
District 3 – Office of General Counsel  
1074 Highway 90 East  
Chipley, FL 32428**

**SCOPE OF THE WORK.  
(REV 2-15-17) (7-22)**

ARTICLE 4-1 is deleted and the following substituted:

**4-1 Intent and Scope.**

The work under this Lump Sum, Site-specific Contract in Gadsden and Leon Counties consists of removal and replacement of existing reflective pavement markers (RPMs), removal and replacement of thermoplastic pavement markings. Details of work at each location are outlined in the Appendices. **This is a Lump Sum Contract with only one pay item listed in the Contract. Contractor Experience Form number 850-070-06 is required to be submitted with bid.**

This is a Lump Sum Contract with only one pay item listed in the Contract.

All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision.

Payment for all work in this Contract will be made under:

Item No. E999-10-41 Lump Sum Contract – LS

Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments.

SUBARTICLE 4-3.1 is deleted and the following substituted:

**4-3.1 General:** The Engineer reserves the right to make, at any time prior to or during the progress of the work, alterations or changes, whether a significant change or not, and such alterations in the details of construction, whether a substantial change or not, including but not limited to alterations in the grade or alignment of the road or structure or both, as may be found necessary or desirable by the Engineer. Such alterations or changes shall not constitute a breach of Contract, shall

## **APPENDIX A: SITE LOCATIONS AND DETAILS**

### **LOCATION 1: SR 10 (MAHAN DR./US 90 EAST) & SR 59 SOUTH GAMBLE ST. (55020000 & 55150000)**

**From just east of driveway for Lighthouse Thrift store, MP 8.581 (55020-000) to MP 19.323 (includes section within Jefferson Co. from MP 15.635 to 16.265) & SR 59 S/Gamble St. from Jefferson Co. to US 90 MP 0.000 to 0.111 (55150-000)**

- Remove and replace all thermoplastic traffic and pedestrian markings (e.g., lines, arrows, messages, symbols, chevrons, crosswalks, stop bars) of SR 10, SR 59, and intersecting side roads.
- Remove and replace all double yellow thermoplastic traffic markings on all side streets in accordance with Standard Plans; Index 711-001; Sheet 7; Note 3.
- Remove and replace all reflective pavement markers (RPMs) within the right-of-way in accordance with Standard Plans; Index 706-001; Sheets 1 and 2.
- Remove and replace blue RPMs in accordance with Standard Plans; Index 706-001; Sheet 6.

#### **SPECIFIC EXCEPTIONS OR EXCLUSIONS FOR THIS SITE LOCATION:**

- Double yellow centerlines of Chaires Cross Rd. (EB shoulder) are excluded. (Note - Double yellow centerlines of Crump Rd. (NB shoulder) are not excluded)
- Double yellow centerlines of Archangel Way are excluded.