



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Highway 90
Chipley, Florida 32428

JARED PERDUE, P.E.
SECRETARY

ADDENDUM NO. 1

Date: December 16, 2022
To: All Proposers
From: Ranae Dodson, Procurement Office
Subject: E3U04 - The Improvements under this District Contract consist of sealing the deck surfaces and other incidental work on SR 71 over Intracoastal Waterway Bridge No. 510951 in Gulf County, FL (51020).

Notice is hereby given of the following changes to the above referenced bid:

- MANDATORY SPECIFICATIONS REVISIONS July 2022 Workbook and eBook: Mandatory Revision No. 4
- This Addendum is to inform you that the Department is introducing changes to Section 6 to comply with the Infrastructure Investment Jobs Act (IIJA), which includes the Build America, Buy America (BABA) Act.
- Please see SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

Please use this revision when preparing your bid.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <https://www.fdot.gov/contracts/d3/lettings/dist-letting-project-info.shtm> to download Amendment No. 1, file E3U04.001

All PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,

Ranae Dodson
District Procurement Services Manager

RD:ry

Copy: Kerrie Harrell, Heath Riley, Justin Strickland, file