

**Florida Department of Transportation
 Bid Solicitation Notice and Approximate Quantities**

Letting:	03230112	Call Order: 002	Proposal: E3V33	District:03
Counties:	SANTA ROSA			
Road Name:	- BRIDGE-REPAIR/REHABILITATION			
Limits:	58080000			
Project(s):	44891315201(*)	Federal Aid No: N/A		
Total Roadway Length:	0.060 Miles	Contract Days:	75	
Total Bridge Length:	0.060 Miles	Letting Date:	01/12/23	
Total Proposal Length:	0.120 Miles	Contract Execution Days:	10	
		Special Start Date:	N/A	
		Aquis/Flexible Start Time:	15 Day Standard	
Proposal Budget Estimate:	\$298,952.00			

Please read the full advertisement

Description:

The Improvements under this District Contract consist of clean and seal top of deck, replace armored deck joints with pourable joint seals, modify traffic barriers at the end bents to allow for expansion and other incidental construction for SR 4 over Big Juniper Creek, Bridge No. 580107 in Santa Rosa County.

PREQUALIFICATION REQUIRED TO BID ON THIS PROJECT

Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities

Call Order: 002 Proposal: E3V33

ALT	Item	Description	Unit	Quantity
Section 0001 Structures				
	0110- 3-	REMOVAL OF EXISTING STRUCTURES/BRIDGES (44891315201)	LS	1.000
	0400- 4- 4	CONCRETE CLASS IV, SUPERSTRUCTURE	CY	0.400
	0413-151-	METHACRYLATE MONOMER	GA	156.000
	0413-154-	CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES	SF	15,620.000
	0458- 1- 21	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	LF	90.000
	0458- 2-	POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT	CF	39.000
Section 0002 Roadway				
	0101- 1-	MOBILIZATION (44891315201)	LS	1.000
	0102- 1-	MAINTENANCE OF TRAFFIC (44891315201)	LS	1.000
	0102- 60-	WORK ZONE SIGN	ED	1,203.000
	0102- 71- 16	TEMPORARY BARRIER, F&I, FREE STANDING	LF	444.000
	0102- 71- 26	TEMPORARY BARRIER, RELOCATE, FREE STANDING	LF	444.000
	0102- 74- 1	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED	2,197.000
	0102- 89- 1	TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	LO	4.000
	0102- 99-	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED	178.000
	0102-909-	TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS	DA	126.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (44891315201)	LS	1.000
Section 0003 Signing				
	0706- 1- 3	RAISED PAVEMENT MARKER, TYPE B	EA	9.000
	0713-103-101	PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	GM	0.134
	0713-103-231	PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES	GM	0.067