



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

1074 Highway 90  
Chipley, Florida 32428

JARED PERDUE, P.E.  
SECRETARY

### ADDENDUM NO. 1

Date: December 16, 2022  
To: All Proposers  
From: Ranae Dodson, Procurement Office  
Subject: E3V33 - Contract consist of clean & seal top of deck, replace armored deck joints with pourable joint seals, modify traffic barriers at the end bents to allow for expansion & other incidental for SR 4 over Big Juniper Creek, Bridge No. 580107 in Santa Rosa County.

Notice is hereby given of the following changes to the above referenced bid:

- MANDATORY SPECIFICATIONS REVISIONS July 2022 Workbook and eBook: Mandatory Revision No. 4
- This Addendum is to inform you that the Department is introducing changes to Section 6 to comply with the Infrastructure Investment Jobs Act (IIJA), which includes the Build America, Buy America (BABA) Act.
- Please see SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER ONE

Please use this revision when preparing your bid.

### AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <https://www.fdot.gov/contracts/d3/lettings/dist-letting-project-info.shtm> to download Amendment No. 1, file E3V33.001

All PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at [roland.ybarra@dot.state.fl.us](mailto:roland.ybarra@dot.state.fl.us).

Sincerely,

Ranae Dodson

District Procurement Services Manager

RD:ry

Copy: Kerrie Harrell, Heath Riley, Justin Strickland, file