Florida Department of Transportation Bid Solicitation Notice and Approximate Quantities

Letting: 03230608 Call Order: 004 Proposal: E3W58 District:03

Counties: WALTON

Road Name: LANDSCAPING

Limits: 60020000

Project(s): 45096215201(*) Federal Aid No: N/A

Total Roadway Length:1.160 MilesContract Days:880Total Bridge Length:0.000 MilesLetting Date:06/08/23Total Proposal Length:1.160 MilesContract Execution Days:10

Special Start Date: N/A

Aquis/Flexible Start Time: 30 Days Flexible

Proposal Budget Estimate: \$1,120,909.00

Please read the full advertisement

Description: Lump Sum

The work under this District Contract consists of providing the labor, material, and equipment necessary to complete the landscaping project located along SR 30 (US 98) from West of CR 30A to East of Bay County line in Walton County. Details of this project are shown in the Contract Plans. A total of 150 Contract days will be allowed for the installation period and 730 Contract days will be allowed for the establishment period.

This is a Lump Sum Contract with only one pay item listed in the Contract.

All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision.

Payment for all work in this Contract will be made under: Item No. 999-2 Lump Sum Contract - LS

Pay adjustments as shown in the Contract Documents, regardless of where those pay adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments.

Contractor Experience in Landscaping (Form 850-070-09) is required to be submitted with bid.

Call Order: 004 Proposal: E3W58

ALT Ite	m	Description	Unit	Quantity
Section 0006 Landscape / Peripheral				
0999- 2	LUMP SUM CONTRACT	LUMP SUM CONTRACT, ALTERNATIVE BIDDING (45096215201)		1.000
0999- 2	 INITIAL CONTINGENCY 	' AMOUNT, DO NOT BID (45096215201)	LS	1.000