



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

JARED PERDUE, P.E.
SECRETARY

April 25, 2023
ADDENDUM NO. 1

To: ALL PROPOSAL HOLDERS
FINANCIAL ITEM NUMBER: 22282725201
CONTRACT NUMBER: E3W08

DESCRIPTION: Contract consist of Cleaning and Painting the Steel Superstructure - CR 273 (Orange Hill Rd.) over SR 8 (I-10), Bridge No. 610068, in Washington County.

BIDS TO BE RECEIVED: Thursday, May 11, 2023

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The following Revision has been issued for E3W08.**

Summary of Quantities – Pay Item 102-14 has been added. Please see E3W08-Estimates-Quantities-Rev01 attached.

CADD.ZIP file has been reissued. Please see E3W08-CADD-REV01 Zip File placed on the Contractors Proposal Processing (CPP) Subscriber Website

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on May 11, 2023, in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <https://www.fdot.gov/contracts/d3/lettings/dist-letting-project-info.shtm> to download Amendment No. 1, file E3W08.001.

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions, please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,


Ranae Dodson
District Procurement Manager

RD:ry


c.c. Kerrie Harrell, District Construction Engineer, Heath Riley, Justin Strickland, file

ESTIMATED QUANTITIES REPORT

Financial Project ID: 222827-2-52-01

Contract Number: E3W08

Project Description: CR 273 Orange Hill Road over SR 8 (I-10) Bridge No. 610068



This item has been digitally signed and sealed by:

on the date adjacent to the seal.

Printed copies of this document are not considered signed and sealed and the signature must be verified on any electronic copies.

H.W. LOCHNER, INC
 900 CAPITAL CIRCLE SE, SUITE 6
 TALLAHASSEE, FL 32301
 JOSE G. HERNANDEZ, P.E. NO. 79414

Revisions		Pay Item		Quantity	
Number	Date	Number	Add/Del/Rev	Old	New
REV01	4/21/2023	0102-14	Add		225.000

The estimated quantities contained in this document:

- 1. Were developed in compliance with Florida Department of Transportation procedures, processes, and requirements.*
- 2. Contain no known errors or omissions.*
- 3. Match the pay item numbers and quantities in Designer Interface for AASHTOWare Project Preconstruction™.*

Summary of Lump Sum Items

Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Design Notes	Construction Remarks
			P	F	P	F		
0101 1	MOBILIZATION	LS	1		1			
...								
...								
...								

Summary of Temporary Traffic Control Plan Items

Pay Item Number	Pay Item Description	Units of Measure	Number Required	Duration (Days)	Quantity		Total Quantity		Location	Design Notes	Construction Remarks
					P	F	P	F	Const. Phase		
0102 1	MAINTENANCE OF TRAFFIC	LS			1		1			90 Days	
0102 14	TRAFFIC CONTROL OFFICER	HR	225		225		225			Lane Closures At Night	
0102 60	WORK ZONE SIGN	ED	2	90	180		720			Road Work Ahead	
			2	90	180					Speeding Fines Doubled	
			2	90	180					Right Lane Closed Ahead	
			2	90	180					End Road Work	
0102 60	CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED	52	90	4680		4680				
0102 74 1	ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED	1	90	90		90			Arrow Device	
0102 76	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED	2	90	180		180				
0102 99	PORTABLE REGULATORY, SIGN	ED	2	90	180		180				
0102150 1	RADAR SPEED DISPLAY UNIT	ED	2	90	180		180				
...											
...											
...											

Summary of Structure Quantities

Section	Pay Item Number	Pay Item Description	Units of Measure	Quantity		Total Quantity		Secondary Quantity			Location	Design Notes	Construction Remarks
				P	F	P	F	Units	P	F	Location Description		
Superstructure	0561 1	COATING EXISTING STRUCTURAL STEEL	TN	229.00		229						Steel Superstructure and Steel Bearing Assemblies	
	...												
	...												
	...												