



## Florida Department of Transportation

RON DESANTIS  
GOVERNOR

1074 Hwy 90  
Chipley, Florida 32428

JARED W. PERDUE, P.E.  
SECRETARY

May 9, 2023

### ADDENDUM NO. 1

To: **ALL PROPOSAL HOLDERS**  
**FINANCIAL ITEM NUMBER: 42212227229**  
**CONTRACT NUMBER: E3X04-R0**  
**DESCRIPTION: The Improvements under this Work Document-Driven Contract consists of repair and/or replacement of drainage elements on various roads in Jackson and Washington Counties. This work included dewatering, desilting, cleaning and repairing leaks in pipes and manholes, installing pipe liner (inverting method), repairing or replacing inlets and mitered end sections.**

BIDS TO BE RECEIVED: ~~May 11, 2023~~ May 18, 2023

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The letting date for this contract has been moved to Thursday, May 18, 2023, at 2:00 PM**

Please use this revision when preparing your bid.

### AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <https://www.fdot.gov/contracts/d3/lettings/dist-letting-project-info.shtm> to download Amendment No. 1, file E3X04-R0.

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at [roland.ybarra@dot.state.fl.us](mailto:roland.ybarra@dot.state.fl.us).

Sincerely,

Ranae Dodson  
District Procurement Manager

RD:ry

c.c. Tim Hendrix, Josh Riley, file