

Florida Department of Transportation

RON DESANTIS GOVERNOR 1074 Hwy 90 Chipley, Florida 32428 JARED W. PERDUE, P.E. SECRETARY

January 10, 2024

ADDENDUM NO. 1

To: ALL PROPOSAL HOLDERS

FINANCIAL ITEM NUMBER: 44366115201, 44366125201, 44366125202

CONTRACT NUMBER: E3X02

DESCRIPTION: Contract consists of FPID 443661-1-52-01, the milling and resurfacing of SR 83 from N of CR 185 to Alabama State Line, including various other improvements and, bridge joint repair for Bridge No. 600100; FPID 443661-2-52-01, the milling and resurfacing of SR 83 from SR 10 to N of CR 185 including various other improvements; FPID 443661-2-52-02 involves manhole and valve box adjustments for the City of DeFuniak Springs in Walton County.

BIDS TO BE RECEIVED: January 11, 2024, January 18, 2024

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- The letting date for this contract has been moved to Thursday, January 18, 2024, at 10:00 AM Local Time.
- Addendum No. 2 Revision 1 will post as soon as it becomes available.

Please use this revision when preparing your bid.

Sealed bids will be received until 10:00 A.M. local time on January 18, 2024, in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at https://www.fdot.gov/contracts/d3/lettings/dist-letting-project-info.shtm to download Amendment No. 1, file E3X02.001.

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,

Ranae Dodson District Procurement Manager

RD:ry

c.c. Tim Hendrix, Robert Ellis, file