



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

JARED W. PERDUE, P.E.
SECRETARY

March 13, 2024

ADDENDUM NO. 1

To: **ALL PROPOSAL HOLDERS**
FINANCIAL ITEM NUMBER: 22243965201
CONTRACT NUMBER: E3X18

DESCRIPTION: Contract consists of providing the labor, material, and equipment necessary to complete the landscaping project located along SR 8 State Line Gateway and Pensacola Welcome Center Landscaping in Escambia County.

BIDS TO BE RECEIVED: ~~March 14, 2024~~, March 21, 2024

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The letting date for this contract has been moved to Thursday, March 21, 2024, at 10:00 AM Local Time.**

Please use this revision when preparing your bid.

Electronic bids will be received until 10:00 A.M. local time on March 21, 2024, in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <https://www.fdot.gov/contracts/d3/lettings/dist-letting-project-info.shtm> to download Amendment No. 1, file E3X18.001.

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,


Ranae Dodson
District Procurement Manager

RD:ry
c.c. Tim Hendrix, Kristi Patterson, file