



## *Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

1074 Highway 90  
Chipley, FL 32428

JARED W. PERDUE, P.E.  
SECRETARY

**June 5, 2025**

### **ADDENDUM NO. 2**

**To: ALL PROPOSAL HOLDERS**  
**FINANCIAL ITEM NUMBER: 21791095201**  
**CONTRACT NUMBER: E3X19**

**DESCRIPTION:** The Improvements under this District Contract consist of SR 75 (US 231) at CR 2315 Star Ave/Titus Rd Realignment in Bay County. The work will include intersection improvements, construction of a roundabout, drainage improvements, traffic signals, lighting, highway signing, and other incidental construction. On Titus Road, the existing concrete box culvert at Dry Branch Creek will be replaced with a new bridge, Bridge No. 464172, within the project limits.

---

**BIDS TO BE RECEIVED:** June 12, 2025

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

**- The following revision files have been added to the proposal as a go with Addenda 1.  
Plans-01-Roadway-Rev01, Plans-08-Structures Rev01 and CADD-REV01.**

Please use this revision when preparing your bid. Electronic Bids will be received until 10:00 a.m. local time on June 12, 2025, in the District Three Procurement Services Office, Administration Building, 1074 Highway 90, Chipley, Florida.

#### AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the CPP Online Ordering System at [CPP.Web](#) to download Amendment No. 1, file [E3X19.002](#).

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1340 or by email at [karen.woodham@dot.state.fl.us](mailto:karen.woodham@dot.state.fl.us).

Sincerely,

Ranae Dodson  
District Procurement Manager

RD:kw  
c.c. Kerrie Harrell, District Construction Engineer, file