



Florida Department of Transportation

RON DESANTIS
GOVERNOR

605 Suwannee Street
Tallahassee, FL 32399-0450

JARED W. PERDUE, P.E.
SECRETARY

March 11, 2025

ADDENDUM NO. 1

**To: ALL PROPOSAL HOLDERS
FINANCIAL ITEM NUMBER: 45103015201
CONTRACT NUMBER: E3X67**

DESCRIPTION: The Improvements under this District Contract consist of cleaning and sealing the concrete bridge deck and approach slabs surface with Methacrylate sealant on the SR 63 (US 27) over Ochlockonee River & Relief BR # 500124, 25, 26, and 27 in Gadsden County.

BIDS TO BE RECEIVED: ~~Thursday March 13, 2025~~ Thursday March 20, 2025

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The Letting date for this proposal has been moved to March 20, 2025**
- **The quantities for the following Pay Item numbers have been revised.
102 0, 0102 2300, and 0104 10 3**
- **Structure Sheets: B-1, B-2A, B-5 thru B-10 have been revised.**
- **E3X67 CADD REV01, E3X67 Estimates Quantities REV01, and E3X67 Plans Structures REV01 have been added to the Contractor Proposal Processing (CPP) website for your use.**

Please use this revision when preparing your bid.

Electronic Bids will be received until 10:00 a.m. local time on March 20, 2025, in the District Three Procurement Services Office, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the CPP Online Ordering System at [CPP.Web](#) to download Amendment No. 1, file [E3X67.001](#).

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,

Ranae Dodson
District Procurement Manager

RD:ry

c.c. Kerrie Harrell, District Construction Engineer, file