

Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities

Letting:	03251113	Call Order: 007	Proposal: E3Z10-R0	District:03
Counties:	HOLMES, WALTON, WASHINGTON			
Road Name:	PONCE DE LEON MAINT - MULTIPOST SIGN MAINTENANCE			
Limits:	Midpoint			
Project(s):	42214337228(*)	Federal Aid No: N/A		
Total Roadway Length:	0.000 Miles	Contract Days:	Thru 12/31/26	
Total Bridge Length:	0.000 Miles	Letting Date:	11/13/25	
Total Proposal Length:	0.000 Miles	Contract Execution Days:	10	
		Special Start Date:	N/A	
		Aquis/Flexible Start Time:		

Proposal Budget Estimate: \$30,000.00

Please read the full advertisement

Description:

The Improvements under this Work Document-Driven Contract consist of providing labor, materials, and equipment necessary to remove, install, clean, repair and/or replace multi-post signs on both Interstate and Primary roadways in Holmes, Walton, and a portion of Washington Counties. These signs shall be brought up to current Standards to meet the requirements of the Maintenance Rating Program (MRP) and to ensure the safety of the traveling public. Mobilization and Maintenance of Traffic will be incidental to the work performed. This contract has a budgetary estimate of \$30,000.00.

The quantities shown on the Bid Price Proposal are approximate and only represent estimated planned requirements based on historical or specific project needs. The Department does not guarantee any maximum or minimum quantity, any range of quantities, or the exact quantities shown for each bid item. The Department estimated quantities and the Contractors bid price will be used to calculate a total bid amount. This total bid amount will then be used to determine the low bidder, however, actual payment under the awarded contract will be based on actual quantities completed. For this Contract in which specific sites are not identified at the time of letting, the Engineer will issue a Work Document. Work Documents will identify the location, description, amount of work to be accomplished, and the number of calendar days to complete the work.

A Proposal Guaranty will not be required on indefinite quantity contracts, such as work document driven contracts, with the departments advertised estimate amount of \$150,000 or less regardless of the bid amount.

THE PERFORMANCE BOND HAS BEEN WAIVED FOR THIS PROJECT

Call Order: 007 Proposal: E3Z10-R0

ALT	Item	Description	Unit	Quantity
Section 0001 SIGNS(GRND SIGNS 30 SQ FT OR LESS)(UN)				
	0700- 2-111	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF	EA	1.000
	0700- 2-112	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF	EA	1.000
	0700- 2-113	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 20.1-30.0 SF	EA	1.000
	0700- 2-114	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 30.1-50.0 SF	EA	1.000
	0700- 2-115	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF	EA	1.000
	0700- 2-116	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 100.1-200.0 SF	EA	1.000
	0700- 2-117	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 200.1-300.0 SF	EA	1.000
	0700- 2-118	MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 300.1-400.0 SF	EA	1.000

Call Order: 007 Proposal: E3Z10-R0

ALT	Item	Description	Unit	Quantity
	0700- 2-500	MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE	EA	1.000
	0700- 2-600	MULTI-COLUMN GROUND SIGN ASSEMBLY, REMOVE	EA	1.000
	0700- 2-800	MULTI-COLUMN GROUND SIGN ASSEMBLY, REPAIR	EA	1.000
	0700- 3-101	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA	1.000
	0700- 3-102	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	EA	1.000
	0700- 3-103	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF	EA	1.000
	0700- 3-104	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF	EA	1.000
	0700- 3-105	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 51-100 SF	EA	1.000
	0700- 3-106	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 101-200 SF	EA	1.000
	0700- 3-107	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 201-300 SF	EA	1.000
	0700- 3-108	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 301-400 SF	EA	1.000
	0700- 3-109	SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 401-500 SF	EA	1.000
	0700- 3-401	SIGN PANEL, INSTALL, UP TO 12 SF	EA	1.000
	0700- 3-402	SIGN PANEL, INSTALL, 12-20 SF	EA	1.000
	0700- 3-403	SIGN PANEL, INSTALL, 21-30 SF	EA	1.000
	0700- 3-404	SIGN PANEL, INSTALL, 31-50 SF	EA	1.000
	0700- 3-405	SIGN PANEL, INSTALL, 51-100 SF	EA	1.000
	0700- 3-406	SIGN PANEL, INSTALL, 101-200 SF	EA	1.000
	0700- 3-407	SIGN PANEL, INSTALL, 201-300 SF	EA	1.000
	0700- 3-408	SIGN PANEL, INSTALL, 301-400 SF	EA	1.000
	0700- 3-409	SIGN PANEL, INSTALL, 401-500 SF	EA	1.000
	0700- 3-603	SIGN PANEL, REMOVE, 21-30 SF	EA	1.000
	0700- 3-604	SIGN PANEL, REMOVE, 31-50 SF	EA	1.000
	0700- 3-605	SIGN PANEL, REMOVE, 51-100 SF	EA	1.000
	0700- 3-606	SIGN PANEL, REMOVE, 101-200 SF	EA	1.000
	0700- 3-607	SIGN PANEL, REMOVE, 201-300 SF	EA	1.000
	0700- 3-608	SIGN PANEL, REMOVE, 301-400 SF	EA	1.000
	0700- 3-609	SIGN PANEL, REMOVE, 401-500 SF	EA	1.000
	E700- 3- 1	SIGN PANEL CLEANING, GROUND MOUNTED SIGNS	SF	1,000.000
	E700- 30- 2	SIGN PANEL OVERLAY, MULTI POST	SF	20.000
	E700- 46- 32	REPAIR EXISTING SIGN (MULTI POST)	AS	1.000
	E700- 94- 1	BREAKAWAY SIGN SUPPORT FOUNDATION (F&I)	EA	1.000
	E700- 94- 2	BREAKAWAY SIGN SUPPORT FOUNDATION (REMOVE)	EA	1.000
	E700- 96- 1	SIGN SUPPORT REPAIRS (ALUMINUM)	LB	20.000
	E700- 96- 2	SIGN SUPPORT REPAIRS (STEEL)	LB	20.000