

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: 03260409 Call Order: 002 Proposal: E3Z47 District:03

Counties: SANTA ROSA

Road Name: MILTON OPS MAINT - LS REMOVE AND REPLACE THERMOPLASTIC

Limits: Midpoint

Project(s): 42214237264(*) Federal Aid No: N/A

Total Roadway Length:	0.000 Miles	Contract Days:	180
Total Bridge Length:	0.000 Miles	Letting Date:	04/09/26
Total Proposal Length:	0.000 Miles	Contract Execution Days:	10
		Special Start Date:	N/A
		Aquis/Flexible Start Time:	15 days

Proposal Budget Estimate: \$300,000.00

Please read the full advertisement

Description:

The improvements under this Site-Specific, Lump Sum contract consist of removal and replacement of all thermoplastic pavement markings, permanent tape and reflective pavement markers on SR 281 in Santa Rosa County, at locations shown in the Appendices. All work will be performed at night, and a Traffic Control Officer will be required for most Work Zones. A Contractor Experience Form (850-070-06), Experience in Pavement Markings, is required to be submitted with bid.

Call Order: 002 Proposal: E3Z47

ALT	Item	Description	Unit	Quantity
Section 0001 PAVEMENT STRIPING (LARGE MACHINE) (LM)				
	E999- 10- 41	MAINTENANCE LUMP SUM CONTRACT	LS	1.000