November 13, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bridge Deck Overlay	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	CATHODIC PROTECTION	Computerized Traffic Control Sy	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	**E3Z29**	**45294715201, 45294715202**	**$2,003,439.00**	**6**	**8**			**2**			**59**			**3**			**2**	**2**			**7**	**1**	**4**		**1**			**1**	**1**	**2**
2	**Capacity will be manually checked E3Z70**	**22091852596**	**$5,000,000.00**	**3**				**1**	**2**		**5**			**7**	**15**		**1**				**4**	**8**	**52**		**1**				**1**	

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

*** Note: All prequalified contractors receive full credit for Mobilization.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.

Revised: 10/20/2026