Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

JARED W. PERDUE, P.E.
SECRETARY

November 12, 2026
ADDENDUM NO. 1

To: ALL PLANS AND/OR PROPOSAL HOLDERS
FINANCIAL ITEM NUMBER: 42378117264
CONTRACT NUMBER: E309A-R0
DESCRIPTION: The work specified in this Lump Sum Performance-based Contract consists of performing inspection, management, and maintenance of all components of the traffic signal systems and devices identified in the Appendix. All maintenance activities that Local Maintaining Agencies formerly performed within the limits of this contract are now to be performed by the Contractor.

If you are a PLANS and/or PROPOSAL HOLDER, this is your authorization to make the following changes to the plans package you now have for the subject project.

Notice is hereby given of the following revision to the above reference project:

- Addendum No. 1 – Update contract special provisions on pages 2 and 8

Please use this revision when preparing your bid.

Electronic Bids will be received until 10:00 a.m. local time on December 10, 2026, in the District Three Procurement Services Office, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the CPP Online Ordering System at CPP.Web to download E309A-R0 Amendment No. 1, file E309A.001.
Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.
If you have any further questions, please contact Karen Woodham by phone at (850) 330-1340 or by email at Karen.Woodham@dot.state.fl.us.

Sincerely,

Ranae Dodson

Digitally signed by: Ranae Dodson
DN: CN = Ranae Dodson email = Ranae.Dodson@dot.state.fl.us C = US O = Florida Department of Transportation OU = Procurement Date: 2026.11.12 13:53:53 -06'00'

Ranae Dodson
District Procurement Manager

RD/kw

cc: Tim Hendrix, District Maintenance Engineer
File

November 12, 2026

ADDENDUM NO. 1

To: The Specifications Package

For: Proposal E309A-R0

Letting Date: December 10, 2026

FPID No. 423781-1-72-64

Project: District Traffic Signal Maintenance

Delete Page 2 of the Contract Special Provision and insert the attached Page 2

Delete Page 8 of the Contract Special Provision and insert the attached Page 8

Kimberly Toole, P.E.

Digitally signed by: Kimberly Toole, P.E.
DN: CN = Kimberly Toole, P.E. email = kimberly.toole@dot.state.fl.us C = AD O = Florida Department of Transportation
Date: 2026.11.12 10:37:18 -06'00'

Kimberly J Toole, P.E.

Date

SPECIAL PROVISIONS **4**

DEFINITIONS AND TERMS 5
PROPOSAL REQUIREMENTS AND CONDITIONS – PREQUALIFICATION OF BIDDERS. 6
PROPOSAL REQUIREMENTS AND CONDITIONS - EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND SITE OF WORK. 7
AWARD AND EXECUTION OF CONTRACT – CONSIDERATION OF BIDS (LUMP SUM). 7
AWARD AND EXECUTION OF CONTRACT – AWARD OF CONTRACT. 8
AWARD AND EXECUTION OF CONTRACT – PUBLIC RECORDS. 9
SCOPE OF THE WORK. 9
CONTROL OF THE WORK (LUMP SUM). 11
CONTROL OF THE WORK 12
CONTROL OF MATERIALS – ACCEPTANCE CRITERIA (LUMP SUM) 12
LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – PRESERVATION OF EXISTING PROPERTY – UTILITIES - UTILITY ADJUSTMENTS (NO UTILITY WORK SCHEDULE). 13
LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - INSURANCE 13
LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – CONTRACTOR'S RESPONSIBILITY FOR WORK. 14
LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS 14
LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – E-VERIFY. 16
LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC – SCRUTINIZED COMPANIES. 16
PROSECUTION AND PROGRESS – SUBLETTING OR ASSIGNING OF CONTRACTS 17
PROSECUTION AND PROGRESS. 17
PROSECUTION AND PROGRESS – COMPUTATION OF CONTRACT TIME – ADJUSTING CONTRACT TIME – INCREASED WORK (LUMP SUM) 18
PROSECUTION AND PROGRESS - EQUIPMENT 19
PROSECUTION AND PROGRESS – CONTRACT TIME AND TERM EXTENSIONS. 19
PROSECUTION AND PROGRESS – RENEWAL OPTION. 24
MEASUREMENT AND PAYMENT – SCOPE OF PAYMENTS. 24
CONSTRUCTION EQUIPMENT - GENERAL REQUIREMENTS 26
MOBILIZATION. 26
MOBILIZATION – EMERGENCY MOBILIZATION. 26

reject any or all Proposals and to waive technical errors that the Department determines, in its sole discretion, to be in the best interest of the State. In the event of any discrepancy in the two entries of the Contract Lump Sum Price, the Department will evaluate the bid based on the lump sum price shown in words.

AWARD AND EXECUTION OF CONTRACT – AWARD OF CONTRACT. (REV 4-27-16) (FY 2026-27)

SUBARTICLE 3-2.2 is deleted.