

February 12, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bridge Deck Overlay	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	CATHODIC PROTECTION	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	TTS	Sidewalk	Other
1	E3Y70	45293015201 45293015202	3,488,693.00	10	8			3	4		54			7				4			7									2
2	E3Z12	22091835297	5,000,000.00	6				6	14		18			26	6		2	2			6	8	4						1	

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.