



Florida Department of Transportation

RON DESANTIS
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

JARED W. PERDUE, P.E.
SECRETARY

June 12, 2026

ADDENDUM NO. 1

To: **ALL PROPOSAL HOLDERS**
FINANCIAL ITEM NUMBER: 42543845201
CONTRACT NUMBER: E3Y94

DESCRIPTION: Improvements under this District Contract consist of bridge repair and rehabilitation on SR30 (US 98) over Apalachicola River Bridge No. 490031. Work includes joint replacements, bridge painting, fender repair as well as barrier wall repair, and any additional work to rehabilitate Bridge No. 490031. All work is to be done in Franklin County.

BIDS TO BE RECEIVED: July 9, 2026, if you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- Work Class Breakout has been changed from R&R Major Bridge to R&R Intermediate Bridges.

Please use this revision when preparing your bid. Electronic Bids will be received until 10:00 a.m. local time on July 9, 2026.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the CPP Online Ordering System at [CPP.Web](#) to download Amendment No. 1, file [E3Y94.001](#).

Also, all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions, please contact Karen Woodham by phone at (850) 330-1340 or by email at Karen.Woodham@dot.state.fl.us.

Sincerely,

Ranae Dodson
District Procurement Manager
RD:kw

c.c. Kevin Fussell, District Construction Engineer, file