Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities

Letting: 03260514 Call Order: 001 Proposal: E3Z13 District:03

Counties: HOLMES

Road Name: PONCE DE LEON REST AREA LANDSCAPING - LANDSCAPING

Limits: 52040000

Project(s): 45281335201(*) Federal Aid No: N/A

Total Roadway Length:	0.000 Miles	Contract Days:	820
Total Bridge Length:	0.000 Miles	Letting Date:	05/14/26
Total Proposal Length:	0.000 Miles	Contract Execution Days:	10
		Special Start Date:	N/A
		Aquis/Flexible Start Time:	30 Day Flexible

Proposal Budget Estimate: $400,695.00

Please read the full advertisement

Description: Lump Sum

The work under this District Contract consists of providing the labor, material, and equipment necessary to complete the landscaping project located at the SR 8 (I-10) East SR 81 Ponce De Leon Rest Area in Holmes County. A total of 90 Contract days will be allowed for the installation period and 730 Contract days will be allowed for the establishment period. This is a Lump Sum Contract with only one pay item listed in the Contract. All references to payment under individual pay item numbers, regardless of where those references are contained in the Contract Documents or when in time any such pay item reference is incorporated in the Contract Documents, are superseded by the pay item references in this Special Provision. Payment for all work in this Contract will be made under: Item No. 999-2 Lump Sum Contract - LS. Pay adjustments as shown in the Contract Documents, regardless of where those pay
adjustments are referenced, shall not apply, except as provided for in 9-2 Scope of Payments.

CONTRACTOR EXPERIENCE IN LANDSCAPING (FORM 850 070 09) IS REQUIRED TO BE SUBMITTED WITH BID

Call Order: 001 Proposal: E3Z13

ALT	Item	Description	Unit	Quantity
Section 0001 Landscape / Peripheral				
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING (45281335201)	LS	1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (45281335201)	LS	1.000