

November 13, 2026 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic *	Mobilization **	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bridge Deck Overlay	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	CATHODIC PROTECTION	Computerized Traffic Control S	RR Intermediate Bridge	RR Major Bridge over water	TTS	Sidewalk	Other
1	E3Y38	45440815201	\$468,121.00	4	10			4															77							5
2	E3Z28	45333215201 45333215202	\$4,089,470.00	9	8			1			51			1	7						7	2	9					2	2	1
3	E3Z71	45417015201	\$1,713,705.00	10	13			2						1	13							4	48		1			2	3	4

* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

** Note: All prequalified contractors receive full credit for Mobilization.

Note: Work Class Percentages are subject to revision throughout the advertisement period.