



Florida Department of Transportation

RICK SCOTT
GOVERNOR

1074 Hwy 90
Chipley, Florida 32428

MIKE DEW
SECRETARY

September 13, 2018

ADDENDUM NO. 1

To: ALL PROPOSAL HOLDERS
FINANCIAL ITEM NUMBER: 42214227288
CONTRACT NUMBER: E3S06
DESCRIPTION: The improvements under this Contract consist of removal and replacement of thermoplastic pavement markings, permanent tape and reflective pavement markers on SR 87 in Santa Rosa County.

BIDS TO BE RECEIVED: ~~September 11, 2018~~ September 20, 2018

If you are a PROPOSAL HOLDER, this is your authorization to make the following changes to the plans and specification packages you now have for the subject project:

- **The letting date for this contract has been moved to Thursday, September 20, 2018 at 2:00 PM.**
- **Letting Date: ~~09/19/2018~~ 09/20/2018**

Please use this revision when preparing your bid.

Sealed bids will be received until 2:00 p.m. local time on September 20, 2018 in the District Three Procurement Services Conference Room, Room 230, Administration Building, 1074 Highway 90, Chipley, Florida.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the District Three Contracts Administration Addenda Website at <http://www.dot.state.fl.us/contractsadministrationdistrict3/> to download Amendment No. 1, file E3S06.001.

Also all PROPOSAL HOLDERS please acknowledge receipt of the addendum under the Acknowledgement of Amendments tab on your electronic bid.

If you have any further questions please contact Roland Ybarra by phone at (850) 330-1364 or by email at roland.ybarra@dot.state.fl.us.

Sincerely,

Steve Thames
Procurement Contracts Manager

ST:ry

c.c. Tim Hendrix, Chad Williams, Richard Yates, Amanda Ramsey, file

**Florida Department of Transportation
Bid Solicitation Notice and Approximate Quantities**

Letting: 03180913 Call Order: 002 Proposal: E3S06 District:03

Counties: SANTA ROSA

Road Name: MILTON OPERATIONS MAINTENANCE - THERMOPLASTIC ON SR 87

Limits:

Project(s): 42214227288

Federal Aid No: N/A

Total Roadway Length:

0.000 Miles

Contract Days:

120

Total Bridge Length:

0.000 Miles

Letting Date:

~~09/19/18~~ 09/20/18

Total Proposal Length:

0.000 Miles

Contract Execution Days:

10

Special Start Date:

N/A

Aquis/Flexible Start Time:

15

Proposal Budget Estimate:

\$300,000.00

Please read the full advertisement

Description:

Improvements under this Site-Specific, Lump Sum contract consist of removal and replacement of thermoplastic pavement markings, permanent tape and reflective pavement markers on SR 87 South in Santa Rosa County, at locations shown in the Appendices. Markings include solid and skip lines, dot guide lines, messages, arrows, symbols, stop bars, crosswalks, gore areas, and raised rumble strips.

A Contractor Experience Form (850-070-06), Experience in Pavement Markings, is required to be submitted with bid.

Call Order: 002 Proposal: E3S06

ALT	Item	Description	Unit	Quantity
Section 0001 PAVEMENT STRIPING (LARGE MACHINE) (LM)				
0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING		LS	1.000