September 12, 2019 LETTING

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other
1	E3S42	42187345201	$2,993,797	3			1																			84			12
2	E3S58	43990625201	$5,641,912	4			32	17		3	21		4			1	1			1									16

** Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalifed in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.*

Note: Work Class Percentages are subject to revision throughout the advertisement period.