

**NOVEMBER 14, 2019 LETTING**

NO.	PROPOSAL	FPN	BUDGET	Maintenance Of Traffic*	Major Bridge	Minor Bridge	Grading	Flexible Paving	Portland Cement	Hot Plant-Mixed Bituminous	Intermediate Bridge	Bascule Bridge Rehab.	Drainage	Electrical	Fencing	Guardrail	Grassing/Seeding/Sodding	Landscaping	Bridge Painting	Pavement Markings	Roadway Signing	Traffic Signals	Computerized Traffic Control	RR Minor Bridge	RR Intermediate Bridge	RR Major Bridge over water	ITS	Sidewalk	Other	
1	E3R67	43815415201	\$671,209	9			5	5		17			2	7			1			2	1	35								16
2	E3R78	43813815201	\$524,707	18			7	7		36				2		2	1			5	1	9					2			11
3	E3S48	43973015201	\$2,776,728	5			1	2		62			9			2	2			6	2									9
3	E3S49	44350315201	\$1,225,855	20		39	7	3		9						2	3			1										15
5	E3S50	22253625201 44393015201	\$1,153,373	4															44							42				10
6																														

\* Note: Per Rule 14-22, for calculation purposes, all prequalified contractors are given 1/2 of the Maintenance of Traffic. Contractors must be prequalified in at least 50% of the project, have sufficient current capacity for the advertised budget, and submitted their Work Underway Report within the past 30 days in order to obtain the bid document.

Note: Work Class Percentages are subject to revision throughout the advertisement period.