



Florida Department of Transportation

RICK SCOTT
GOVERNOR

3400 West Commercial Blvd.
Fort Lauderdale, FL 33309

ERIK R. FENNIMAN
INTERIM SECRETARY

December 17, 2018

RE: ADDENDUM ONE
Contract E4T46, FM 433888 1 5201
The Improvements under this Contract consist of full removal and replacement of fender system, and navigational lighting system and the removal of all platforms/ ladders on Blue Heron Boulevard over Intracoastal Waterway's Bridge No. 930269 in Palm Beach County.

Dear Bidders:

The addendum includes changes to the below:

<u>Revised Items</u>
Plan Sheet B-1
Plan Sheet B-2A
Plan Sheet BQ-1
Revised Acquisition time to 120 days and Contract Time to 206 Calendar Days

You must acknowledge **Addendum One** when you submit your bid and go to CPP Online Ordering to **download** the **Amendment EBS** file.

Sincerely,

Maria Velarde

For Margaret Simpkins
District 4, District Contract Administrator

Attachments: Execute Documents

cc: Helen James, District Construction, File

REVISION MEMO

DATE: 12/12/2018

TO: Final Plans (CO-FINALPLANS)

FROM: Helen James, P.E., Project Manager

COPIES: DDE, DCPME

SUBJECT: Revision Number 1 - Letting (mo./yr.) 01/19

Financial Project ID 433888-1-52-01 (Lead number only)

Proposal/Contract ID E4T46

Federal Funds: [X]No []Yes Federal Aid No.

County Palm Beach State Road No. A1A

Mandatory Only: [X]No []Yes (*If Yes, Signatures Not Required.)

*Concurred by: [Signature] Date: 12/13/18

I have reviewed for effects on the Specifications Package and a package revision is [] is not [X] required. *Approved By: [Signature] Date: 12-13-2018

If Projects of Division Interest ,

*Authorized By: _____ Date: _____

REVISIONS RECEIVED IN THE FINAL PLANS OFFICE WITHIN 15 WORK DAYS OF THE LETTING MUST BE APPROVED BY THE DISTRICT SECRETARY.

NO REVISIONS ALLOWED WITHIN 5 WORK DAYS OF THE LETTING WITHOUT APPROVAL.

*Approved By: [Signature] Date: 12-13-18

[] SUPPLEMENTAL SPECIFICATIONS PACKAGE NUMBER _____ (____ Pages).

[] REISSUED SPECIFICATIONS PACKAGE _____ (____ Pages).

[X] PLANS REVISION NUMBER 1 (3 Sheets).

CONTRACT TIME REVISED: []No [X]Yes (If yes, 206 Total Calendar Days)

