



*Florida Department of Transportation*

RON DESANTIS  
GOVERNOR

3400 West Commercial Boulevard  
Fort Lauderdale, FL 33309

KEVIN J. THIBAUT, P.E.  
SECRETARY

August 16, 2021

**RE: ADDENDUM FIVE**

Contract E4V24-R0-R, FM 432918-2-72-01

This is a 7-year Asset Management Services. This project includes all sections and sub sections of State Road Corridors outlined in Broward County; State Road 862 (I595) from Mile Marker 9.056 to Mile Marker 12.86, State Road 9 (I95) from Mile Marker 0.00 to 25.307, State Road 84 Westbound Mile Maker 6.65 to 12.408, State Road 84 Eastbound from 0.0 to 5.81, State Road 93 (I75) from 0.0 to 17.993. Project includes Park & Rides (Sheridan, Broward Blvd, Commercial and Cypress Creek) and Rest Area.

Dear Bidders:

This addendum includes change as detailed below:

**A. RFP**

- Schedule of Events: Due to the Tropical storm Fred and the reliability of courier services the following activity is moved 48 hours as follows:

Activity	Date	Time	Location
Technical and Price Proposals Due (Must be due same time)	08/19/2021	Noon	D4 District Office.

You must acknowledge receipt of this **Addendum FIVE** when you submit your bid.

[Maria Velarde](#)

for Margaret Simpkins

District 4, District Contract Administrator

Copy: Daniel Gonzalez, John Deemer, Dalila Burgett, File.