



Florida Department of Transportation

RON DESANTIS
GOVERNOR

3400 West Commercial Boulevard
Fort Lauderdale, FL 33309

KEVIN J. THIBAUT, P.E.
SECRETARY

June 29, 2021

RE: ADDENDUM ONE

Contract E4V24-R0-R, FM 432918-2-72-01

This is a 7-year Asset Management Services. This project includes all sections and sub sections of State Road Corridors outlined in Broward County; State Road 862 (I595) from Mile Marker 9.056 to Mile Marker 12.86, State Road 9 (I95) from Mile Marker 0.00 to 25.307, State Road 84 Westbound Mile Maker 6.65 to 12.408, State Road 84 Eastbound from 0.0 to 5.81, State Road 93 (I75) from 0.0 to 17.993. Project includes Park & Rides (Sheridan, Broward Blvd, Commercial and Cypress Creek) and Rest Area.

Dear Bidders:

This addendum includes changes as detailed below:

1. Replace payment table in Payment Schedule with the following:

Month	Contract Year 1	Middle Contract Years	Final Year of Original Term	Each Renewal Year
1	0.084	0.084	0.084	0.084
2	0.084	0.084	0.084	0.084
3	0.084	0.084	0.084	0.084
4	0.084	0.084	0.084	0.084
5	0.083	0.083	0.083	0.083
6	0.083	0.083	0.083	0.083
7	0.083	0.083	0.083	0.083
8	0.083	0.083	0.083	0.083
9	0.083	0.083	0.083	0.083
10	0.083	0.083	0.083	0.083
11	0.083	0.083	0.083	0.083
12	0.083	0.083	0.083	0.083

2. **Replace Section IV 4.9 ENHANCED RAMP, UNDERPASSES, AND APPROACH ROADWAYS with the following:**

4.9 ENHANCED RAMP, UNDERPASSES, AND APPROACH ROADWAYS

Ramp and Underpass Maintenance is expanded as follows: Contractor is required to develop a maintenance plan that will ensure routine maintenance is conducted on the ramps, underpasses and approach roadways. The Department once every (4) four months will randomly select 10 points on ramps, underpass, and approach roadways in the project area. These points will be evaluated using MRP criteria.

The above shall be reported in the monthly O & M Report.

ENHANCED RAMP, UNDERPASSES, AND APPROACH ROADWAYS CRITERIA

Deficiency Identification	Criteria Deduction
Failure to submit contractor yearly maintenance plan to the Department.	\$1000 per occurrence
Substandard MRP for individual characteristics (Periods 1,2 & 3)	Deduct one tenth percent (0.1 %) of one-third of the annual contract amount for each point below procedural requirements for each characteristic rating

3. **Replace Section IV 4.10 ENHANCED SOUND/BARRIER WALL/DECORATIVE RETAINING WALL/SLOPE PAVEMENT MAINTENANCE with the following:**

4.10 ENHANCED SOUNDWALL, CONCRETE BARRIER WALL, DECORATIVE RETAINING WALL/ SLOPE PAVEMENT MAINTENANCE

Contractor shall submit an annual report documenting or identifying areas of Sound/Barrier Wall/Decorative Retaining Wall and Slope Pavement not meeting the below requirements.

- Uniform and consistent in finish, texture, and color
- Concrete surfaces are to be free of mildew, dirt, stains, discolorations.

Contractor shall submit an initial report, and an annual report documenting or identifying areas of Soundwall, Concrete Barrier Wall, Decorative Retaining Wall and Slope Pavement not meeting requirements. The reports shall contain the location, photos, description of deficiency, proposed corrective action.

Perform all Soundwall, Concrete Barrier Wall, Decorative Retaining Wall and Slope Pavement corrective actions identified in the annual report and agreed upon with the Department not to exceed an annual cap amount of \$200,000 cumulatively during any single contract year.

**ENHANCED SOUNDWALL, CONCRETE BARRIER WALL, DECORATIVE RETAINING WALL/
SLOPE PAVEMENT MAINTENANCE PERFORMANCE CRITERIA**

Deficiency Identification	Time Allowed/Criteria	Deduction
a) Failure to submit annual report	Within 30 days of the start of contract and within 30 days of the anniversary date.	\$1,000 per day until submitted
b) Failure to perform corrective action as agreed upon with the Department	Within the contract year	\$ 1000 per corrective action not addressed

4. Replace project limits under OBJECTIVE with the following:

**Broward Asset Management Project Limits
I95, I75, Portions of 595 & SR 84**

Section	SR No.	Local Name	From Description	To Description
86070000	9	I95	0.000 BMP	25.3334 EMP
86075000	93	I75	0.000 BMP	45.367 EMP
86095000	862	I595	9.056 BMP	12.86 EMP
86080000	84 EB	SR 84 Eastbound @ I95 Interchange (Marina Mile)	17.191 BMP	18.1889 EMP
86081000	84 WB	SR 84 Westbound @ I95 Interchange (Marina Mile)	0.000	0.591 EMP
86080500	84 EB	SR 84 Eastbound from Glades Parkway eastward to SW 136	0.000 BMP	5.804 EMP
86080550	84 WB	SR 84 Westbound from SW 136 westward to Glades Parkway	6.650 BMP	12.408 EMP
40490 Rest Area	93	I75	34 BMP	

5. **Add to Section IV 4.23 REST AREA RESPECT SERVICES as detail bellow:**

4.23 REST AREA RESPECT SERVICES:

RESPECT of Florida has declined providing services at any Facility, in which case the Contractor shall perform these services by other means.

6. **Remove 4.15.5 Department Q/A Review**

7. **The following date has been revised as follows:**

Activity	Date	Time	Location
Final Deadline for Questions	7/9/21	Noon	Department Bid Question & Answer website
Department replies to Questions	7/14/21	5:00 pm	Department Bid Question & Answer website

You must acknowledge receipt of this **Addendum One** when you submit your bid.

[Maria Velarde](#)
for Margaret Simpkins
District 4, District Contract Administrator

Copy: Daniel Gonzalez, John Deemer, Dalila Burgett, File.