



Tabulation of Bids

Letting: 04200501 May 01, 2020 **Call Order:** 004 **Contract:** E4U59
District: District 4 **Counties:** BROWARD **Fed Aid No:** N/A
Contract Time: 200 CALENDAR DAYS **Project(s):** 44663417201 (*)
Contract Descr: SR-820/PINE BOULEVARD @ 208 AVENUE - ROUTINE MAINTENANCE

The work under this Contract consist of metalizing existing traffic signal mast arm on SR-820/ Pine Blvd at NW/SW 208th avenue at Broward County.

LUMP SUM CONTRACT: Award and bond based on bid amount. This is a Lump Sum Contract with only one pay item listed in the Contract.

PERFORMANCE BOND: A Contract / Performance bond is required for this project.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) GLOBAL MARINE ENGINEERING INC.		(2) INTERNATIONAL METALIZING CORP		(3) SOUTHERN ROAD & BRIDGE, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (MISCELLANEOUS ROUTINE MAINTENANCE (MH								
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING		(1.000) LS	45,167.00000	45,167.00	45,780.00000	45,780.00	262,000.00000	262,000.00
0001 MISCELLANEOUS Section Totals: ROUTINE MAINTENANCE (MH)				\$45,167.00		\$45,780.00		\$262,000.00
Contract Grand Totals:				\$45,167.00		\$45,780.00		262,000.00



Tabulation of Bids

Letting: 04200501 May 01, 2020 **Call Order:** 004 **Contract:** E4U59

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.