



Vendor Ranking

Page 1 of 1

Letting: 04250801 August 01, 2025 10:30 AM **Call Order:** 002 **Contract:** E4Y15
District: District 4 **Counties:** BROWARD **Fed Aid No:** N/A
Contract Time: 730 AVAILABLE DAYS **Project(s):** 43633945201 (*)
Contract Desc: BROWARD COUNTY PUSH BUTTON CONTRACT TRAFFIC SIGNAL CONST

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ARC ELECTRIC INC	Responsive	Winning bid	\$6,400,000.00	100.00%
2	AUM CONSTRUCTION INC.	Responsive	Non-Winning Bid	\$8,387,000.00	131.05%
3	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Non-Winning Bid	\$9,450,955.50	147.67%
4	HORSEPOWER ELECTRIC, INC.	Responsive	Non-Winning Bid	\$10,876,845.62	169.95%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

NOTICE TO INTENT TO AWARD WAS POSTED: BEGIN DATE: 08/26/25 BEGIN TIME: 10:30 AM
END DATE: 08/29/25 END TIME: 10:30 AM

NOTE: The award amount and contract performance bond shall be based on the Budget amount of \$ 1,500,000.00 and not the contractors bid total over the two (2) year term of the contract.



Tabulation of Bids

Page 1 of 46

Letting: 04250801 August 01, 2025 **Call Order:** 002 **Contract:** E4Y15
District: District 4 **Counties:** BROWARD **Fed Aid No:** N/A
Contract Time: 730 AVAILABLE DAYS **Project(s):** 43633945201 (*)

Contract Descr: BROWARD COUNTY PUSH BUTTON CONTRACT TRAFFIC SIGNAL CONST

The Improvements, implemented by individual Task Work Order(s)/Work Document(s) under this Contract, consist of, but are not limited to, signalization (cable, span wire, aluminum pole, steel mast arm, vehicular signal and detection, pedestrian signal and detection, mid-block, auxiliaries, cable, cable distribution, controller, pull/splice, conduit, fiber optic), concrete (removal, sidewalk, driveways, curb, gutter, prestressed pole), signing (single-post, multi-post, panel, internally-illuminated, beacon, flashing beacon, work zone), pavement markings (raised, thermoplastic, detectable), lighting (conductors), electrical (power service, service wire, disconnect, load center) throughout Broward County.

WORK DRIVEN CONTRACT: The budgetary ceiling for this contract shall be One Million Five hundred thousand dollars and zero cents (\$1,500,000.00) over the two (2) year term of the contract.

The quantities shown on the Bid Price Proposal are approximate and only represent estimated planned requirements based on historical or specific project needs. The Department does not guarantee any maximum or minimum quantity, any range of quantities, or the exact quantities shown for each bid item. The Department's estimated quantities and the Contractor's bid price will be used to calculate a total bid amount. This total bid amount will then be used to determine the low bidder; however, actual payment under the awarded contract will be based on actual quantities completed.

For this Contract in which specific sites are not identified at the time of letting, the Engineer will issue a Work Document. Work Documents will identify the location, description, amount of work to be accomplished, and the number of calendar days to complete the work

- PRE-QUALIFIED: Contractor must be pre-qualified.
- PERFORMANCE BOND: A Contract / Performance bond is required for this project.

PLEASE READ STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION FY 2025-26 (SECTION 7-13) FOR INSURANCE LIMITS.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Signing								
0005 0700 1111		30.000	300.00000	9,000.00	1,000.00000	30,000.00	1,126.00000	33,780.00
SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF		EA						



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Signing								
0010 0700 1112 SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0-20.0 SF		15.000 EA	400.00000	6,000.00	2,000.00000	30,000.00	4,196.00000	62,940.00
0015 0700 1500 SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE		15.000 EA	100.00000	1,500.00	500.00000	7,500.00	348.00000	5,220.00
0020 0700 1600 SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE		15.000 EA	100.00000	1,500.00	150.00000	2,250.00	87.00000	1,305.00
0025 0700 2115 MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1-100.0 SF		10.000 EA	2,000.00000	20,000.00	4,500.00000	45,000.00	15,359.00000	153,590.00
0030 0700 2500 MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE		10.000 EA	500.00000	5,000.00	3,000.00000	30,000.00	4,849.00000	48,490.00
0035 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF		15.000 EA	150.00000	2,250.00	500.00000	7,500.00	619.00000	9,285.00
0040 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF		15.000 EA	250.00000	3,750.00	800.00000	12,000.00	1,325.00000	19,875.00
0045 0700 3103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF		10.000 EA	500.00000	5,000.00	1,800.00000	18,000.00	2,467.00000	24,670.00



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Signing								
0050 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		15.000 EA	550.00000	8,250.00	1,200.00000	18,000.00	1,107.00000	16,605.00
0055 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF		10.000 EA	2,000.00000	20,000.00	1,800.00000	18,000.00	1,815.00000	18,150.00
0060 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF		10.000 EA	1,000.00000	10,000.00	3,000.00000	30,000.00	5,172.00000	51,720.00
0065 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF		10.000 EA	1,000.00000	10,000.00	5,000.00000	50,000.00	8,349.00000	83,490.00
0070 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF		10.000 EA	100.00000	1,000.00	250.00000	2,500.00	242.00000	2,420.00
0075 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF		10.000 EA	100.00000	1,000.00	100.00000	1,000.00	81.00000	810.00
0080 0700 3602 SIGN PANEL, REMOVE, 12-20 SF		10.000 EA	100.00000	1,000.00	100.00000	1,000.00	404.00000	4,040.00
0085 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		15.000 EA	3,500.00000	52,500.00	4,000.00000	60,000.00	7,180.00000	107,700.00



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Signing								
0090 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF		10.000 EA	4,500.00000	45,000.00	4,500.00000	45,000.00	7,935.00000	79,350.00
0095 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE		10.000 EA	800.00000	8,000.00	1,000.00000	10,000.00	1,350.00000	13,500.00
0100 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE		10.000 EA	200.00000	2,000.00	500.00000	5,000.00	404.00000	4,040.00
0105 0700141111 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS		10.000 EA	13,000.00000	130,000.00	18,000.00000	180,000.00	11,083.00000	110,830.00
0110 0700141360 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF		10.000 EA	8,500.00000	85,000.00	12,000.00000	120,000.00	7,247.00000	72,470.00
0115 0700142111 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS		10.000 EA	10,000.00000	100,000.00	18,000.00000	180,000.00	10,048.00000	100,480.00
0120 0700142121 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS		10.000 EA	10,000.00000	100,000.00	19,000.00000	190,000.00	11,378.00000	113,780.00



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID		Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Signing									
0125	0700142132		10.000	9,000.00000	90,000.00	21,000.00000	210,000.00	16,034.00000	160,340.00
ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, 12-20 SF OF STATIC SIGN PANELS			EA						
0130	0700142150		10.000	9,000.00000	90,000.00	18,000.00000	180,000.00	15,369.00000	153,690.00
ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN 12-20 SF			EA						
0135	0700142172		6.000	15,000.00000	90,000.00	25,000.00000	150,000.00	20,025.00000	120,150.00
ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, 12-20 SF OF STATIC SIGN PANELS			EA						
0140	0705 10 1		10.000	100.00000	1,000.00	500.00000	5,000.00	477.00000	4,770.00
OBJECT MARKER, TYPE 1			EA						
0145	0705 11 1		100.000	10.00000	1,000.00	200.00000	20,000.00	238.00000	23,800.00
DELINEATOR, FLEXIBLE TUBULAR			EA						
0150	0705 11 6		100.000	10.00000	1,000.00	200.00000	20,000.00	238.00000	23,800.00
DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER			EA						
0155	0705 11 11		100.000	10.00000	1,000.00	150.00000	15,000.00	238.00000	23,800.00
DELINEATOR POST, FURNISH & INSTALL ON EXISTING BASE			EA						
0160	0706 1 3		125.000	5.00000	625.00	10.00000	1,250.00	12.00000	1,500.00
RAISED PAVEMENT MARKER, TYPE B			EA						



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Signing								
0165 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDBOUT		600.000 LF	5.00000	3,000.00	10.00000	6,000.00	6.00000	3,600.00
0170 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK		500.000 LF	7.00000	3,500.00	15.00000	7,500.00	11.00000	5,500.00
0175 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"		0.500 GM	10,000.00000	5,000.00	10,000.00000	5,000.00	11,924.00000	5,962.00
0180 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL		8.000 EA	200.00000	1,600.00	350.00000	2,800.00	358.00000	2,864.00
0185 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW		20.000 EA	175.00000	3,500.00	300.00000	6,000.00	417.00000	8,340.00
0190 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK		300.000 LF	30.00000	9,000.00	35.00000	10,500.00	36.00000	10,800.00
0195 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE		5.000 EA	400.00000	2,000.00	700.00000	3,500.00	835.00000	4,175.00
0200 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW		5.000 EA	250.00000	1,250.00	600.00000	3,000.00	596.00000	2,980.00



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Signing								
0205 0711 15102		0.500	10,000.00000	5,000.00	15,000.00000	7,500.00	11,924.00000	5,962.00
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"		GM						
0210 0711 15131		0.500	10,000.00000	5,000.00	10,000.00000	5,000.00	11,924.00000	5,962.00
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP		GM						
0215 0711 15201		0.500	8,000.00000	4,000.00	15,000.00000	7,500.00	11,924.00000	5,962.00
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"		GM						
0220 0711 16101		0.500	5,000.00000	2,500.00	12,000.00000	6,000.00	11,924.00000	5,962.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"		GM						
0225 0711 16201		0.500	5,000.00000	2,500.00	12,000.00000	6,000.00	11,924.00000	5,962.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"		GM						
0230 0711 17 1		500.000	100.00000	50,000.00	50.00000	25,000.00	24.00000	12,000.00
THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN		SF						
0001 Signing Section Totals:			\$1,000,225.00		\$1,795,300.00		\$1,736,421.00	



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting								
0235 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6		500.000 LF	6.00000	3,000.00	8.00000	4,000.00	5.00000	2,500.00
0240 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2		250.000 LF	10.00000	2,500.00	12.00000	3,000.00	17.00000	4,250.00
0245 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS		500.000 LF	0.25000	125.00	1.00000	500.00	2.00000	1,000.00
0250 0715 5 31 LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE		10.000 EA	2,000.00000	20,000.00	3,500.00000	35,000.00	2,465.00000	24,650.00
0255 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE		2.000 EA	13,000.00000	26,000.00	25,000.00000	50,000.00	27,372.00000	54,744.00
0260 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD		20.000 EA	1,800.00000	36,000.00	2,500.00000	50,000.00	1,440.00000	28,800.00
0265 0715 61421 LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 10' ARM LENGTH		2.000 EA	9,000.00000	18,000.00	14,000.00000	28,000.00	13,584.00000	27,168.00



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID		Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting									
0270	0715 61442		2.000	11,000.00000	22,000.00	15,000.00000	30,000.00	12,286.00000	24,572.00
LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH			EA						
0275	0715 61721		10.000	10,000.00000	100,000.00	12,000.00000	120,000.00	11,754.00000	117,540.00
LIGHT POLE COMPLETE, F&I, STD POLE STD FOUNDATION, WILDLIFE SENSITIVE LUMINAIRE, 20' MOUNTING HEIGHT, 10' ARM LENGTH			EA						
0280	0715 68000		2.000	200.00000	400.00	10,000.00000	20,000.00	7,898.00000	15,796.00
LIGHT POLE COMPLETE, RELOCATE			EA						
0285	0715 69000		2.000	200.00000	400.00	1,800.00000	3,600.00	2,947.00000	5,894.00
LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION			EA						
0290	0715 69001		2.000	500.00000	1,000.00	1,500.00000	3,000.00	746.00000	1,492.00
LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS			EA						
0295	0715500 1		2.000	2,000.00000	4,000.00	2,000.00000	4,000.00	792.00000	1,584.00
POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL			EA						
0300	0715511130		2.000	10,000.00000	20,000.00	17,000.00000	34,000.00	11,222.00000	22,444.00
LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 30'			EA						



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting								
0002 Lighting Section Totals:			\$253,425.00		\$385,100.00		\$332,434.00	

SECTION: 0003 Signalization								
0305 0101 1 1		(1.000)	100,000.00000	100,000.00	100,000.00000	100,000.00	100,000.00000	100,000.00
MOBILIZATION- FOR WORK ORDER/PUSH BUTTON CONTRACTS (DO NOT BID) 43633945201								
0310 0102 14		1,200.000	80.00000	96,000.00	80.00000	96,000.00	101.00000	121,200.00
TRAFFIC CONTROL OFFICER								
0315 0102 60		3,500.000	2.00000	7,000.00	0.70000	2,450.00	0.83000	2,905.00
WORK ZONE SIGN								
0320 0102 74 1		5,000.000	0.50000	2,500.00	0.70000	3,500.00	0.48000	2,400.00
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD								
0325 0102 74 8		1,000.000	8.00000	8,000.00	1.00000	1,000.00	0.60000	600.00
CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)								
0330 0102 76		1,000.000	8.00000	8,000.00	12.00000	12,000.00	30.00000	30,000.00
ARROW BOARD / ADVANCE WARNING ARROW PANEL								
0335 0102 99		2,000.000	50.00000	100,000.00	18.00000	36,000.00	60.00000	120,000.00
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY								



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0340 0102115 TYPE III BARRICADE		500.000 ED	1.00000	500.00	1.50000	750.00	0.95000	475.00
0345 0102150 1 PORTABLE REGULATORY, SIGN		500.000 ED	10.00000	5,000.00	10.00000	5,000.00	60.00000	30,000.00
0350 0102150 2 RADAR SPEED DISPLAY UNIT		200.000 ED	10.00000	2,000.00	10.00000	2,000.00	60.00000	12,000.00
0355 0104 10 3 SEDIMENT BARRIER		200.000 LF	2.50000	500.00	4.00000	800.00	5.00000	1,000.00
0360 0104 18 INLET PROTECTION SYSTEM		20.000 EA	150.00000	3,000.00	250.00000	5,000.00	358.00000	7,160.00
0365 0110 2 1 CLEARING & GRUBBING (PUSH BUTTON CONTRACT)		0.500 AC	5,000.00000	2,500.00	10,000.00000	5,000.00	119,239.00000	59,619.50
0370 0110 4 10 REMOVAL OF EXISTING CONCRETE		500.000 SY	40.00000	20,000.00	50.00000	25,000.00	119.00000	59,500.00
0375 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM		10.000 LF	50.00000	500.00	300.00000	3,000.00	238.00000	2,380.00
0380 0520 1 10 CONCRETE CURB & GUTTER, TYPE F		300.000 LF	65.00000	19,500.00	70.00000	21,000.00	95.00000	28,500.00



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0385 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK		300.000 SY	85.00000	25,500.00	100.00000	30,000.00	119.00000	35,700.00
0390 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK		300.000 SY	100.00000	30,000.00	120.00000	36,000.00	119.00000	35,700.00
0395 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK		50.000 SY	250.00000	12,500.00	200.00000	10,000.00	238.00000	11,900.00
0400 0527 2 DETECTABLE WARNINGS		500.000 SF	20.00000	10,000.00	50.00000	25,000.00	48.00000	24,000.00
0405 0570 1 1 PERFORMANCE TURF		100.000 SY	100.00000	10,000.00	20.00000	2,000.00	60.00000	6,000.00
0410 0570 1 2 PERFORMANCE TURF, SOD		500.000 SY	100.00000	50,000.00	20.00000	10,000.00	60.00000	30,000.00
0415 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH		5,000.000 LF	15.00000	75,000.00	25.00000	125,000.00	48.00000	240,000.00
0420 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		5,000.000 LF	50.00000	250,000.00	50.00000	250,000.00	95.00000	475,000.00
0425 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND		1,000.000 LF	50.00000	50,000.00	50.00000	50,000.00	29.00000	29,000.00



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0430 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL		15.000 PI	18,000.00000	270,000.00	15,000.00000	225,000.00	9,804.00000	147,060.00
0435 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL		5,000.000 LF	15.00000	75,000.00	14.00000	70,000.00	6.00000	30,000.00
0440 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION		15.000 PI	100.00000	1,500.00	500.00000	7,500.00	850.00000	12,750.00
0445 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS		600.000 LF	5.00000	3,000.00	14.00000	8,400.00	5.00000	3,000.00
0450 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPlice		30.000 EA	60.00000	1,800.00	120.00000	3,600.00	54.00000	1,620.00
0455 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION		5.000 EA	100.00000	500.00	200.00000	1,000.00	101.00000	505.00
0460 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPlice ENCLOSURE		5.000 EA	1,000.00000	5,000.00	1,500.00000	7,500.00	1,580.00000	7,900.00
0465 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPlice TRAY		5.000 EA	75.00000	375.00	400.00000	2,000.00	60.00000	300.00



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0470 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL		5.000 EA	2,000.00000	10,000.00	3,000.00000	15,000.00	2,260.00000	11,300.00
0475 0633 6 FIBER OPTIC CABLE LOCATOR		10.000 DA	150.00000	1,500.00	300.00000	3,000.00	328.00000	3,280.00
0480 0634 4151 SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR		4.000 PI	15,000.00000	60,000.00	5,000.00000	20,000.00	3,456.00000	13,824.00
0485 0634 4600 SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN		10.000 PI	251.00000	2,510.00	500.00000	5,000.00	808.00000	8,080.00
0490 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL		20.000 LF	10.00000	200.00	200.00000	4,000.00	76.00000	1,520.00
0495 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		75.000 EA	4,500.00000	337,500.00	2,200.00000	165,000.00	1,541.00000	115,575.00
0500 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE		75.000 EA	2,500.00000	187,500.00	3,000.00000	225,000.00	3,424.00000	256,800.00
0505 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE		20.000 EA	2,000.00000	40,000.00	3,500.00000	70,000.00	6,989.00000	139,780.00



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0510 0635 2 14 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE		40.000 EA	1,500.00000	60,000.00	2,200.00000	88,000.00	2,403.00000	96,120.00
0515 0635 2 15 PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE		40.000 EA	2,700.00000	108,000.00	4,000.00000	160,000.00	6,188.00000	247,520.00
0520 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTED		6.000 EA	200.00000	1,200.00	1,000.00000	6,000.00	2,052.00000	12,312.00
0525 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY		6.000 AS	8,000.00000	48,000.00	8,000.00000	48,000.00	2,977.00000	17,862.00
0530 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		6.000 AS	12,000.00000	72,000.00	7,000.00000	42,000.00	4,014.00000	24,084.00
0535 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED		6.000 AS	1,700.00000	10,200.00	6,000.00000	36,000.00	4,014.00000	24,084.00
0540 0639 1610 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD		2.000 AS	6,000.00000	12,000.00	1,000.00000	2,000.00	323.00000	646.00
0545 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL		2,000.000 LF	5.00000	10,000.00	12.00000	24,000.00	10.00000	20,000.00



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0550 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT		4.000 EA	2,000.00000	8,000.00	2,500.00000	10,000.00	1,693.00000	6,772.00
0555 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN		10.000 EA	500.00000	5,000.00	750.00000	7,500.00	174.00000	1,740.00
0560 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		5.000 EA	8,500.00000	42,500.00	5,000.00000	25,000.00	1,752.00000	8,760.00
0565 0641 2 14 PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV		5.000 EA	2,000.00000	10,000.00	10,000.00000	50,000.00	28,168.00000	140,840.00
0570 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI		2.000 EA	5,900.00000	11,800.00	12,000.00000	24,000.00	52,609.00000	105,218.00
0575 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII		5.000 EA	15,000.00000	75,000.00	15,000.00000	75,000.00	37,970.00000	189,850.00
0580 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER		2.000 EA	1,500.00000	3,000.00	2,000.00000	4,000.00	15,852.00000	31,704.00
0585 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL		20.000 EA	1,500.00000	30,000.00	3,000.00000	60,000.00	2,416.00000	48,320.00



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID		Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization									
0590	0646 1 12		20.000	1,000.00000	20,000.00	2,500.00000	50,000.00	2,283.00000	45,660.00
ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST			EA						
0595	0646 1 60		20.000	200.00000	4,000.00	500.00000	10,000.00	497.00000	9,940.00
ALUMINUM SIGNALS POLE, REMOVE			EA						
0600	0649 21 3		2.000	55,000.00000	110,000.00	75,000.00000	150,000.00	90,200.00000	180,400.00
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'			EA						
0605	0649 21 6		2.000	58,000.00000	116,000.00	85,000.00000	170,000.00	98,641.00000	197,282.00
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'			EA						
0610	0649 21 8		2.000	65,000.00000	130,000.00	115,000.00000	230,000.00	133,446.00000	266,892.00
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'			EA						
0615	0649 21 10		2.000	60,000.00000	120,000.00	90,000.00000	180,000.00	112,723.00000	225,446.00
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'			EA						
0620	0649 21 13		2.000	75,000.00000	150,000.00	125,000.00000	250,000.00	144,070.00000	288,140.00
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'			EA						
0625	0649 21 15		2.000	85,000.00000	170,000.00	95,000.00000	190,000.00	127,721.00000	255,442.00
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'			EA						



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0630 0649 21 18 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'		2.000 EA	86,000.00000	172,000.00	130,000.00000	260,000.00	156,545.00000	313,090.00
0635 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'		2.000 EA	140,000.00000	280,000.00	110,000.00000	220,000.00	148,011.00000	296,022.00
0640 0649 23 2 STEEL MAST ARM ASSEMBLY, INSTALL/RELOCATE TO NEW/CONTRACTOR PROVIDED FOUNDATION		2.000 EA	40,000.00000	80,000.00	40,000.00000	80,000.00	74,074.00000	148,148.00
0645 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT		2.000 EA	1,000.00000	2,000.00	4,000.00000	8,000.00	14,640.00000	29,280.00
0650 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY		40.000 AS	3,000.00000	120,000.00	2,200.00000	88,000.00	1,787.00000	71,480.00
0655 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY		20.000 AS	1,250.00000	25,000.00	2,500.00000	50,000.00	2,134.00000	42,680.00
0660 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY		10.000 AS	2,200.00000	22,000.00	3,000.00000	30,000.00	2,480.00000	24,800.00



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0665 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY		10.000 AS	2,200.00000	22,000.00	3,500.00000	35,000.00	2,613.00000	26,130.00
0670 0650 1 24 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY		5.000 AS	820.00000	4,100.00	1,800.00000	9,000.00	1,787.00000	8,935.00
0675 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN		30.000 AS	50.00000	1,500.00	500.00000	15,000.00	242.00000	7,260.00
0680 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION		10.000 AS	500.00000	5,000.00	1,000.00000	10,000.00	951.00000	9,510.00
0685 0650 2105 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, TUNNEL VISOR		30.000 EA	100.00000	3,000.00	500.00000	15,000.00	134.00000	4,020.00
0690 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED		70.000 EA	500.00000	35,000.00	800.00000	56,000.00	590.00000	41,300.00
0695 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY		25.000 AS	2,000.00000	50,000.00	2,000.00000	50,000.00	914.00000	22,850.00



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0700 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS		6.000 AS	2,400.00000	14,400.00	3,000.00000	18,000.00	1,675.00000	10,050.00
0705 0653 1 40 PEDESTRIAN SIGNAL, RELOCATE		10.000 AS	200.00000	2,000.00	500.00000	5,000.00	681.00000	6,810.00
0710 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN		8.000 AS	96.00000	768.00	250.00000	2,000.00	87.00000	696.00
0715 0654 2 21 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION		4.000 AS	8,500.00000	34,000.00	18,000.00000	72,000.00	21,058.00000	84,232.00
0720 0654 2 22 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK		2.000 AS	8,501.00000	17,002.00	19,000.00000	38,000.00	24,051.00000	48,102.00
0725 0654 2 60 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY		5.000 AS	500.00000	2,500.00	1,000.00000	5,000.00	1,243.00000	6,215.00
0730 0660 3 11 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT		10.000 EA	2,600.00000	26,000.00	13,000.00000	130,000.00	11,918.00000	119,180.00



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0735 0660 3 12 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT		10.000 EA	1,500.00000	15,000.00	15,000.00000	150,000.00	16,515.00000	165,150.00
0740 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT		10.000 EA	11,000.00000	110,000.00	8,000.00000	80,000.00	18,830.00000	188,300.00
0745 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT		10.000 EA	2,600.00000	26,000.00	10,000.00000	100,000.00	5,530.00000	55,300.00
0750 0660 4 41 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT		10.000 EA	2,500.00000	25,000.00	500.00000	5,000.00	870.00000	8,700.00
0755 0660 4 42 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT		10.000 EA	600.00000	6,000.00	2,000.00000	20,000.00	1,977.00000	19,770.00
0760 0660 4 60 VEHICLE DETECTION SYSTEM- VIDEO, REMOVE		10.000 EA	100.00000	1,000.00	500.00000	5,000.00	808.00000	8,080.00
0765 0663 1400 SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE		10.000 EA	1,500.00000	15,000.00	2,500.00000	25,000.00	4,631.00000	46,310.00
0770 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD		32.000 EA	600.00000	19,200.00	800.00000	25,600.00	362.00000	11,584.00



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0775 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE		20.000 EA	2,800.00000	56,000.00	3,000.00000	60,000.00	6,642.00000	132,840.00
0780 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE		20.000 EA	25.00000	500.00	250.00000	5,000.00	348.00000	6,960.00
0785 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN		50.000 EA	500.00000	25,000.00	50.00000	2,500.00	87.00000	4,350.00
0790 0670 5160 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK		5.000 AS	41,000.00000	205,000.00	50,000.00000	250,000.00	45,922.00000	229,610.00
0795 0670 5161 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK, 1 PREEMPTION		5.000 AS	42,000.00000	210,000.00	50,000.00000	250,000.00	47,253.00000	236,265.00
0800 0670 5170 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/ELECTRONIC LOCK		5.000 AS	45,000.00000	225,000.00	55,000.00000	275,000.00	45,922.00000	229,610.00
0805 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET		5.000 AS	1,099.00000	5,495.00	1,500.00000	7,500.00	870.00000	4,350.00
0810 0671 2 40 TRAFFIC CONTROLLER, MODIFY		10.000 EA	3,500.00000	35,000.00	6,000.00000	60,000.00	870.00000	8,700.00



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AUM CONSTRUCTION INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0815 0676 1500		10,000	2,500.00000	25,000.00	8,000.00000	80,000.00	870.00000	8,700.00
TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY		EA						
0820 0684 1 1		4,000	3,200.00000	12,800.00	7,500.00000	30,000.00	8,341.00000	33,364.00
MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL		EA						
0003 Signalization Section Totals:			\$5,146,350.00		\$6,206,600.00		\$7,382,100.50	
Contract Grand Totals:			\$6,400,000.00		\$8,387,000.00		9,450,955.50	



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Signing								
0005 0700 1111		30.000	681.25000	20,437.50				
SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, LESS THAN 12 SF		EA						
0010 0700 1112		15.000	4,000.00000	60,000.00				
SINGLE COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 12.0- 20.0 SF		EA						
0015 0700 1500		15.000	493.75000	7,406.25				
SINGLE COLUMN GROUND SIGN ASSEMBLY, RELOCATE		EA						
0020 0700 1600		15.000	12.50000	187.50				
SINGLE COLUMN GROUND SIGN ASSEMBLY, REMOVE		EA						
0025 0700 2115		10.000	8,375.00000	83,750.00				
MULTI-COLUMN GROUND SIGN ASSEMBLY, F&I GROUND MOUNT, 50.1- 100.0 SF		EA						
0030 0700 2500		10.000	4,500.00000	45,000.00				
MULTI-COLUMN GROUND SIGN ASSEMBLY, RELOCATE		EA						
0035 0700 3101		15.000	256.25000	3,843.75				
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF		EA						
0040 0700 3102		15.000	256.25000	3,843.75				
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF		EA						



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Signing								
0045 0700 3103 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 21-30 SF		10.000 EA	312.50000	3,125.00				
0050 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		15.000 EA	1,500.00000	22,500.00				
0055 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF		10.000 EA	2,000.00000	20,000.00				
0060 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF		10.000 EA	3,500.00000	35,000.00				
0065 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF		10.000 EA	7,500.00000	75,000.00				
0070 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF		10.000 EA	200.00000	2,000.00				
0075 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF		10.000 EA	87.50000	875.00				
0080 0700 3602 SIGN PANEL, REMOVE, 12-20 SF		10.000 EA	125.00000	1,250.00				



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Signing								
0085 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		15.000 EA	6,000.00000	90,000.00				
0090 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF		10.000 EA	7,000.00000	70,000.00				
0095 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE		10.000 EA	1,500.00000	15,000.00				
0100 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE		10.000 EA	500.00000	5,000.00				
0105 0700141111 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS		10.000 EA	15,000.00000	150,000.00				
0110 0700141360 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, BLANK OUT SIGN <12 SF		10.000 EA	10,000.00000	100,000.00				
0115 0700142111 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS		10.000 EA	21,000.00000	210,000.00				



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID		Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001			Signing						
0120	0700142121		10.000	22,000.00000	220,000.00				
ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS			EA						
0125	0700142132		10.000	25,000.00000	250,000.00				
ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS, 12-20 SF OF STATIC SIGN PANELS			EA						
0130	0700142150		10.000	10,000.00000	100,000.00				
ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, HIGHLIGHTED SIGN 12-20 SF			EA						
0135	0700142172		6.000	25,500.00000	153,000.00				
ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/EDS AND BEACON, 12-20 SF OF STATIC SIGN PANELS			EA						
0140	0705 10 1		10.000	337.50000	3,375.00				
OBJECT MARKER, TYPE 1			EA						
0145	0705 11 1		100.000	100.00000	10,000.00				
DELINEATOR, FLEXIBLE TUBULAR			EA						
0150	0705 11 6		100.000	100.00000	10,000.00				
DELINEATOR, REPLACE DELINEATOR ON EXISTING BARRIER			EA						



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Signing								
0155 0705 11 11 DELINEATOR POST, FURNISH & INSTALL ON EXISTING BASE		100.000 EA	100.00000	10,000.00				
0160 0706 1 3 RAISED PAVEMENT MARKER, TYPE B		125.000 EA	6.25000	781.25				
0165 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDAABOUT		600.000 LF	3.00000	1,800.00				
0170 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK		500.000 LF	6.00000	3,000.00				
0175 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"		0.500 GM	2,875.00000	1,437.50				
0180 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL		8.000 EA	150.00000	1,200.00				
0185 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW		20.000 EA	100.00000	2,000.00				
0190 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK		300.000 LF	25.00000	7,500.00				



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID		Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001			Signing						
0195	0711 14160		5.000	325.00000	1,625.00				
THERMOPLASTIC, PREFORMED, WHITE, MESSAGE			EA						
0200	0711 14170		5.000	187.50000	937.50				
THERMOPLASTIC, PREFORMED, WHITE, ARROW			EA						
0205	0711 15102		0.500	10,000.00000	5,000.00				
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"			GM						
0210	0711 15131		0.500	8,000.00000	4,000.00				
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP			GM						
0215	0711 15201		0.500	8,000.00000	4,000.00				
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"			GM						
0220	0711 16101		0.500	7,920.00000	3,960.00				
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"			GM						
0225	0711 16201		0.500	7,920.00000	3,960.00				
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"			GM						
0230	0711 17 1		500.000	5.00000	2,500.00				
THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS- SURFACE TO REMAIN			SF						



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID	Alternate	Quantity	(4) HORSEPOWER ELECTRIC, INC.					
Item Description		Units						
() indicates item is bid as Lump Sum			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

SECTION: 0001 Signing

0001 Signing Section Totals: \$1,824,295.00

SECTION: 0002 Lighting

0235	0715 1 12	500,000	6.00000	3,000.00		
	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	LF				
0240	0715 1 13	250,000	7.00000	1,750.00		
	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	LF				
0245	0715 1 60	500,000	0.25000	125.00		
	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	LF				
0250	0715 5 31	10,000	3,000.00000	30,000.00		
	LUMINAIRE & BRACKET ARM- ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	EA				
0255	0715 7 11	2,000	25,000.00000	50,000.00		
	LOAD CENTER, F&I, SECONDARY VOLTAGE	EA				
0260	0715 11211	20,000	1,500.00000	30,000.00		
	LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	EA				



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID		Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting									
0265	0715 61421		2.000	21,000.00000	42,000.00				
LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 10' ARM LENGTH			EA						
0270	0715 61442		2.000	21,000.00000	42,000.00				
LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT, 12' ARM LENGTH			EA						
0275	0715 61721		10.000	15,000.00000	150,000.00				
LIGHT POLE COMPLETE, F&I, STD POLE STD FOUNDATION, WILDLIFE SENSITIVE LUMINAIRE, 20' MOUNTING HEIGHT, 10' ARM LENGTH			EA						
0280	0715 68000		2.000	10,000.00000	20,000.00				
LIGHT POLE COMPLETE, RELOCATE			EA						
0285	0715 69000		2.000	2,000.00000	4,000.00				
LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION			EA						
0290	0715 69001		2.000	900.00000	1,800.00				
LIGHT POLE COMPLETE, REMOVE POLE, FOUNDATION REMAINS			EA						
0295	0715500 1		2.000	1,200.00000	2,400.00				
POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL			EA						



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID	Alternate	Quantity	(4) HORSEPOWER ELECTRIC, INC.					
Item Description		Units						
() indicates item is bid as Lump Sum			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

SECTION: 0002 Lighting

0300	0715511130	2,000	25,000.00000	50,000.00				
LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 30'		EA						
0002 Lighting Section Totals:				\$427,075.00				

SECTION: 0003 Signalization

0305	0101 1 1	(1,000)	100,000.00000	100,000.00				
MOBILIZATION- FOR WORK ORDER/PUSH BUTTON CONTRACTS (DO NOT BID) 43633945201		LS						
0310	0102 14	1,200,000	150.00000	180,000.00				
TRAFFIC CONTROL OFFICER		HR						
0315	0102 60	3,500,000	1.50000	5,250.00				
WORK ZONE SIGN		ED						
0320	0102 74 1	5,000,000	1.00000	5,000.00				
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		ED						
0325	0102 74 8	1,000,000	1.00000	1,000.00				
CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)		FD						
0330	0102 76	1,000,000	75.00000	75,000.00				
ARROW BOARD / ADVANCE WARNING ARROW PANEL		ED						



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID		Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization									
0335	0102 99		2,000.000	50.00000	100,000.00				
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY			ED						
0340	0102115		500.000	2.00000	1,000.00				
TYPE III BARRICADE			ED						
0345	0102150 1		500.000	50.00000	25,000.00				
PORTABLE REGULATORY, SIGN			ED						
0350	0102150 2		200.000	50.00000	10,000.00				
RADAR SPEED DISPLAY UNIT			ED						
0355	0104 10 3		200.000	2.88000	576.00				
SEDIMENT BARRIER			LF						
0360	0104 18		20.000	250.00000	5,000.00				
INLET PROTECTION SYSTEM			EA						
0365	0110 2 1		0.500	35,000.00000	17,500.00				
CLEARING & GRUBBING (PUSH BUTTON CONTRACT)			AC						
0370	0110 4 10		500.000	97.75000	48,875.00				
REMOVAL OF EXISTING CONCRETE			SY						
0375	0515 1 2		10.000	126.50000	1,265.00				
PIPE HANDRAIL - GUIDERAIL, ALUMINUM			LF						



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID		Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization									
0380	0520 1 10		300.000	113.33000	33,999.00				
CONCRETE CURB & GUTTER, TYPE F			LF						
0385	0522 1		300.000	113.85000	34,155.00				
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK			SY						
0390	0522 2		300.000	165.00000	49,500.00				
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK			SY						
0395	0526 1 2		50.000	270.25000	13,512.50				
PAVERS, ARCHITECTURAL, SIDEWALK			SY						
0400	0527 2		500.000	172.50000	86,250.00				
DETECTABLE WARNINGS			SF						
0405	0570 1 1		100.000	25.00000	2,500.00				
PERFORMANCE TURF			SY						
0410	0570 1 2		500.000	10.35000	5,175.00				
PERFORMANCE TURF, SOD			SY						
0415	0630 2 11		5,000.000	45.00000	225,000.00				
CONDUIT, FURNISH & INSTALL, OPEN TRENCH			LF						
0420	0630 2 12		5,000.000	45.00000	225,000.00				
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE			LF						



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0425 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND		1,000.000 LF	50.00000	50,000.00				
0430 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL		15.000 PI	25,230.00000	378,450.00				
0435 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL		5,000.000 LF	50.00000	250,000.00				
0440 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION		15.000 PI	2,000.00000	30,000.00				
0445 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS		600.000 LF	5.00000	3,000.00				
0450 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE		30.000 EA	85.00000	2,550.00				
0455 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION		5.000 EA	100.00000	500.00				
0460 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE		5.000 EA	2,000.00000	10,000.00				



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID		Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization									
0465	0633 3 12		5.000	175.00000	875.00				
FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY			EA						
0470	0633 3 15		5.000	2,500.00000	12,500.00				
FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL			EA						
0475	0633 6		10.000	400.00000	4,000.00				
FIBER OPTIC CABLE LOCATOR			DA						
0480	0634 4151		4.000	6,500.00000	26,000.00				
SPAN WIRE ASSEMBLY, F&I, TWO POINT, PERPENDICULAR			PI						
0485	0634 4600		10.000	1,500.00000	15,000.00				
SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN			PI						
0490	0634 5 1		20.000	50.00000	1,000.00				
FIBERGLASS INSULATOR, FURNISH & INSTALL			LF						
0495	0635 2 11		75.000	2,195.00000	164,625.00				
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE			EA						
0500	0635 2 12		75.000	3,970.00000	297,750.00				
PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE			EA						



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0505 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE		20.000 EA	8,045.00000	160,900.00				
0510 0635 2 14 PULL & SPLICE BOX, F&I, 17" X 30" COVER SIZE		40.000 EA	3,100.00000	124,000.00				
0515 0635 2 15 PULL & SPLICE BOX, F&I, 30" X 48" COVER SIZE		40.000 EA	7,900.00000	316,000.00				
0520 0635 3 12 JUNCTION BOX, FURNISH & INSTALL, MOUNTED		6.000 EA	1,000.00000	6,000.00				
0525 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY		6.000 AS	17,000.00000	102,000.00				
0530 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		6.000 AS	18,000.00000	108,000.00				
0535 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED		6.000 AS	12,100.00000	72,600.00				
0540 0639 1610 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD		2.000 AS	2,500.00000	5,000.00				



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0545 0639 2 1		2,000.000	20.00000	40,000.00				
ELECTRICAL SERVICE WIRE, FURNISH & INSTALL		LF						
0550 0639 3 11		4.000	4,000.00000	16,000.00				
ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT		EA						
0555 0639 3 60		10.000	100.00000	1,000.00				
ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN		EA						
0560 0641 2 12		5.000	5,500.00000	27,500.00				
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		EA						
0565 0641 2 14		5.000	19,000.00000	95,000.00				
PRESTRESSED CONCRETE POLE, F&I, TYPE P-IV		EA						
0570 0641 2 16		2.000	20,000.00000	40,000.00				
PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI		EA						
0575 0641 2 17		5.000	22,500.00000	112,500.00				
PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII		EA						
0580 0641 2 70		2.000	3,500.00000	7,000.00				
PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER		EA						



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID		Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization									
0585	0646 1 11		20.000	3,500.00000	70,000.00				
ALUMINUM SIGNALS POLE, PEDESTAL			EA						
0590	0646 1 12		20.000	3,200.00000	64,000.00				
ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST			EA						
0595	0646 1 60		20.000	900.00000	18,000.00				
ALUMINUM SIGNALS POLE, REMOVE			EA						
0600	0649 21 3		2.000	105,486.60000	210,973.20				
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'			EA						
0605	0649 21 6		2.000	112,947.85000	225,895.70				
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'			EA						
0610	0649 21 8		2.000	148,213.57000	296,427.14				
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 50'-40'			EA						
0615	0649 21 10		2.000	123,001.40000	246,002.80				
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'			EA						
0620	0649 21 13		2.000	157,314.62000	314,629.24				
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 60'-50'			EA						



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID		Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
Item Description () indicates item is bid as Lump Sum				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003			Signalization						
0625	0649 21 15		2.000	130,613.93000	261,227.86				
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'			EA						
0630	0649 21 18		2.000	163,914.88000	327,829.76				
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'			EA						
0635	0649 21 21		2.000	142,456.68000	284,913.36				
STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'			EA						
0640	0649 23 2		2.000	84,825.71000	169,651.42				
STEEL MAST ARM ASSEMBLY, INSTALL/RELOCATE TO NEW/CONTRACTOR PROVIDED FOUNDATION			EA						
0645	0649 26 3		2.000	5,000.00000	10,000.00				
STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT			EA						
0650	0650 1 14		40.000	2,500.00000	100,000.00				
VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY			AS						
0655	0650 1 16		20.000	2,800.00000	56,000.00				
VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY			AS						



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0660 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY		10.000 AS	3,000.00000	30,000.00				
0665 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY		10.000 AS	3,250.00000	32,500.00				
0670 0650 1 24 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY		5.000 AS	2,500.00000	12,500.00				
0675 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN		30.000 AS	250.00000	7,500.00				
0680 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION		10.000 AS	2,000.00000	20,000.00				
0685 0650 2105 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, TUNNEL VISOR		30.000 EA	800.00000	24,000.00				
0690 0650 2109 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- FLEXIBLE REQUIRED		70.000 EA	1,500.00000	105,000.00				



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0695 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY		25.000 AS	1,200.00000	30,000.00				
0700 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS		6.000 AS	2,400.00000	14,400.00				
0705 0653 1 40 PEDESTRIAN SIGNAL, RELOCATE		10.000 AS	400.00000	4,000.00				
0710 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN		8.000 AS	150.00000	1,200.00				
0715 0654 2 21 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSY- SINGLE DIRECTION		4.000 AS	19,000.00000	76,000.00				
0720 0654 2 22 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR, COMPLETE SIGN ASSEMBLY- BACK TO BACK		2.000 AS	20,000.00000	40,000.00				
0725 0654 2 60 MIDBLOCK CROSSWALK: RECTANGULAR RAPID FLASHING BEACON, REMOVE COMPLETE SIGN ASSEMBLY		5.000 AS	1,500.00000	7,500.00				



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0730 0660 3 11 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT		10.000 EA	10,000.00000	100,000.00				
0735 0660 3 12 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT		10.000 EA	15,000.00000	150,000.00				
0740 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT		10.000 EA	23,277.24000	232,772.40				
0745 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT		10.000 EA	6,707.99000	67,079.90				
0750 0660 4 41 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE CABINET EQUIPMENT		10.000 EA	1,000.00000	10,000.00				
0755 0660 4 42 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT		10.000 EA	4,500.00000	45,000.00				
0760 0660 4 60 VEHICLE DETECTION SYSTEM- VIDEO, REMOVE		10.000 EA	1,615.71000	16,157.10				
0765 0663 1400 SIGNAL PRIORITY & PREEMPTION SYSTEM, RELOCATE		10.000 EA	1,500.00000	15,000.00				



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum		Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
				Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization									
0770	0665 1 11		32.000	1,000.00000	32,000.00				
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD			EA						
0775	0665 1 12		20.000	2,500.00000	50,000.00				
PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE			EA						
0780	0665 1 40		20.000	300.00000	6,000.00				
PEDESTRIAN DETECTOR, RELOCATE			EA						
0785	0665 1 60		50.000	100.00000	5,000.00				
PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN			EA						
0790	0670 5160		5.000	57,000.00000	285,000.00				
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK			AS						
0795	0670 5161		5.000	58,000.00000	290,000.00				
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK, 1 PREEMPTION			AS						
0800	0670 5170		5.000	65,000.00000	325,000.00				
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/ELECTRONIC LOCK			AS						
0805	0670 5600		5.000	1,500.00000	7,500.00				
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET			AS						



Tabulation of Bids

Letting: 04250801 August 01, 2025

Call Order: 002

Contract: E4Y15

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) HORSEPOWER ELECTRIC, INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0810 0671 2 40 TRAFFIC CONTROLLER, MODIFY		10.000 EA	8,000.00000	80,000.00				
0815 0676 1500 TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY		10.000 EA	8,000.00000	80,000.00				
0820 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL		4.000 EA	9,627.06000	38,508.24				
0003 Signalization Section Totals:			\$8,625,475.62					

Contract Grand Totals:

\$10,876,845.62



Tabulation of Bids

Letting:	04250801	August 01, 2025	Call Order: 002	Contract: E4Y15
-----------------	----------	-----------------	------------------------	------------------------

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.