



Tabulation of Bids

Letting: 04260403 April 03, 2026 **Call Order:** 008 **Contract:** Z4153-R0
District: District 4 **Counties:** DIST/ST-WIDE **Fed Aid No:** N/A
Contract Time: 365 CALENDAR DAYS **Project(s):** 4364317F201 (*)

Contract Descr: PRE-EVENT EMERGENCY GENERATOR AND TRAFFIC SIGNAL BROWARD

The purpose of this Contract is to provide Generator Installation and Refueling Operations and Traffic Signal Repair Operations pursuant to a Governor s and/or President s Declaration of a State Emergency. This contract will be a regional contract that will include Broward County within District Four. At the discretion of the Department, work can be assigned in the additional counties of Palm Beach, Indian River, Martin and St. Lucie. The Contractor shall perform Generator Installation and Refueling Operations and Traffic Signal Repair Operations pursuant to the terms of this contract and at the discretion of the Department at signalized intersections on Federal Aid Highway segments and local roadways, as determined by the Department.

REQUIRED SUBMITTALS:

- The Contractor shall provide a letter to the Department at the time of bid, from a surety authorized to do business in the State of Florida, verifying the Contractor is bondable in the State of Florida. For the purposes of this contract, the dollar amount is established at \$2,000,000.00.
- Form 575-060-13 Non-collusion Declaration and Compliance with 49 CFR &29

No quantities are guaranteed and there will be no unit cost adjustment for quantities required over or under the estimated quantities.

This contract will be awarded based on the total amount of \$0 (zero) dollars and not the contractor's bid total. Additional funds will be added to the contract as needed.

The Bid Bond is waived for this project.

Pre-Qualified: Contractor must be pre-qualified.

Awarded Contractor (s) must:

- Provide Commercial General Liability Insurance, the limits of coverage shall not be less than \$1,000,000 for each occurrence and not less than a \$5,000,000 annual general aggregate, inclusive of amounts provided by an umbrella or excess policy.

•WORKERS COMPENSATION INSURANCE

PLEASE READ STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION FY 2025-2026 (SECTION 7-13) FOR INSURANCE LIMITS

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(3) HORSEPOWER ELECTRIC, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(3) HORSEPOWER ELECTRIC, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0005 0102108 WOOD POLE, MAX 50', FURNISH AND INSTALL TEMPORARY POLE, FOR PRE- EVENT CONTRACTS ONLY		10.000 EA	2,500.00000	25,000.00	3,000.00000	30,000.00	5,000.00000	50,000.00
0010 0102109 GUY WIRE FOR WOOD OR CONCRETE POLE, FURNISH AND INSTALL, FOR PRE-EVENT CONTRACTS ONLY		20.000 EA	1,000.00000	20,000.00	1,000.00000	20,000.00	800.00000	16,000.00
0015 0129 1 1 NATURAL DISASTER /PRE EVENT CONTRACTS, CREW PRE- POSITIONING: DO NOT BID		1.000 ED	2,500.00000	2,500.00	2,500.00000	2,500.00	2,500.00000	2,500.00
0020 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH		100.000 LF	25.00000	2,500.00	30.00000	3,000.00	35.00000	3,500.00
0025 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND		50.000 LF	40.00000	2,000.00	38.50000	1,925.00	50.00000	2,500.00
0030 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL		50.000 PI	10,000.00000	500,000.00	19,000.00000	950,000.00	25,000.00000	1,250,000.00
0035 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL		5,000.000 LF	40.00000	200,000.00	10.00000	50,000.00	100.00000	500,000.00
0040 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX OR DROP BOX		5.000 PI	9,000.00000	45,000.00	10,000.00000	50,000.00	7,500.00000	37,500.00



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(3) HORSEPOWER ELECTRIC, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0045 0634 4152 SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL		10.000 PI	9,000.00000	90,000.00	9,000.00000	90,000.00	12,000.00000	120,000.00
0050 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX		10.000 PI	9,000.00000	90,000.00	18,000.00000	180,000.00	15,000.00000	150,000.00
0055 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE		10.000 PI	9,000.00000	90,000.00	14,000.00000	140,000.00	10,000.00000	100,000.00
0060 0634 4341 SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, PERPENDICULAR		5.000 PI	9,000.00000	45,000.00	4,000.00000	20,000.00	7,500.00000	37,500.00
0065 0634 4342 SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, DIAGONAL		5.000 PI	9,000.00000	45,000.00	6,000.00000	30,000.00	8,000.00000	40,000.00
0070 0634 4351 SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, PERPENDICULAR		5.000 PI	9,000.00000	45,000.00	7,000.00000	35,000.00	8,500.00000	42,500.00
0075 0634 4352 SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, DIAGONAL		5.000 PI	15,000.00000	75,000.00	8,000.00000	40,000.00	9,000.00000	45,000.00
0080 0634 4353 SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, BOX SPANS		5.000 PI	15,000.00000	75,000.00	11,000.00000	55,000.00	10,000.00000	50,000.00



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(3) HORSEPOWER ELECTRIC, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0085 0634 4400 SPAN WIRE ASSEMBLY, ADJUST		50.000 PI	5,000.00000	250,000.00	9,000.00000	450,000.00	5,000.00000	250,000.00
0090 0634 4600 SPAN WIRE ASSEMBLY, REMOVE-POLES REMAIN		50.000 PI	15,000.00000	750,000.00	3,000.00000	150,000.00	2,500.00000	125,000.00
0095 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL		50.000 LF	10.00000	500.00	70.00000	3,500.00	60.00000	3,000.00
0100 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		20.000 EA	1,000.00000	20,000.00	2,500.00000	50,000.00	1,500.00000	30,000.00
0105 0635 3 11 JUNCTION BOX, FURNISH & INSTALL, AERIAL		10.000 EA	3,500.00000	35,000.00	4,000.00000	40,000.00	1,500.00000	15,000.00
0110 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY		5.000 AS	3,500.00000	17,500.00	4,000.00000	20,000.00	15,000.00000	75,000.00
0115 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		5.000 AS	3,500.00000	17,500.00	6,000.00000	30,000.00	15,000.00000	75,000.00
0120 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL		500.000 LF	5.00000	2,500.00	13.00000	6,500.00	25.00000	12,500.00



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(3) HORSEPOWER ELECTRIC, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0125 0639 4 3 EMERGENCY GENERATOR - PORTABLE INSTALL- RETROFIT; FDOT FURNISHED		100.000 EA	6,000.00000	600,000.00	4,500.00000	450,000.00	4,000.00000	400,000.00
0130 0639 4 5 EMERGENCY GENERATOR - PORTABLE, MONITOR & REFUEL		500.000 HR	1,000.00000	500,000.00	800.00000	400,000.00	300.00000	150,000.00
0135 0639 4 7 EMERGENCY GENERATOR - HARNESS FOR CABINET RETROFIT		100.000 EA	4,000.00000	400,000.00	1,000.00000	100,000.00	1,500.00000	150,000.00
0140 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		5.000 EA	1,000.00000	5,000.00	4,000.00000	20,000.00	6,500.00000	32,500.00
0145 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL		1.000 EA	5,000.00000	5,000.00	4,000.00000	4,000.00	4,500.00000	4,500.00
0150 0650 1 11 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY		10.000 AS	2,500.00000	25,000.00	1,500.00000	15,000.00	2,000.00000	20,000.00
0155 0650 1 12 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY		10.000 AS	2,500.00000	25,000.00	4,000.00000	40,000.00	2,500.00000	25,000.00
0160 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY		200.000 AS	2,500.00000	500,000.00	2,500.00000	500,000.00	3,000.00000	600,000.00



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(3) HORSEPOWER ELECTRIC, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0165 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY		100.000 AS	2,500.00000	250,000.00	4,000.00000	400,000.00	4,000.00000	400,000.00
0170 0650 1 24 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY		100.000 AS	2,500.00000	250,000.00	2,500.00000	250,000.00	3,000.00000	300,000.00
0175 0650 1 25 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE WITH ALUMINUM TOP SECTION, 3 SECTION, 2-4 WAYS		50.000 AS	2,500.00000	125,000.00	6,000.00000	300,000.00	4,000.00000	200,000.00
0180 0650 1 29 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W ALUMIN, 5 SECTION CLUSTER, 1 WAY		50.000 AS	2,500.00000	125,000.00	3,500.00000	175,000.00	4,500.00000	225,000.00
0185 0650 1 50 VEHICULAR TRAFFIC SIGNAL, INSTALL		10.000 AS	2,500.00000	25,000.00	1,000.00000	10,000.00	2,500.00000	25,000.00
0190 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN		200.000 AS	1,000.00000	200,000.00	1,200.00000	240,000.00	100.00000	20,000.00
0195 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION		100.000 AS	1,000.00000	100,000.00	2,500.00000	250,000.00	2,000.00000	200,000.00



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(3) HORSEPOWER ELECTRIC, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0200 0650 1 80 VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY EXISTING SIGNAL		100.000 AS	1,000.00000	100,000.00	2,500.00000	250,000.00	2,500.00000	250,000.00
0205 0650 2102 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER		200.000 EA	500.00000	100,000.00	1,500.00000	300,000.00	1,500.00000	300,000.00
0210 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY		5.000 AS	1,500.00000	7,500.00	1,500.00000	7,500.00	1,500.00000	7,500.00
0215 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS		5.000 AS	1,500.00000	7,500.00	3,000.00000	15,000.00	2,500.00000	12,500.00
0220 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN		5.000 AS	1,500.00000	7,500.00	450.00000	2,250.00	50.00000	250.00
0225 0660 3 51 VEHICLE DETECTION SYSTEM- MICROWAVE, ADJUST & MODIFY, CABINET EQUIPMENT		20.000 EA	1,500.00000	30,000.00	3,000.00000	60,000.00	500.00000	10,000.00
0230 0660 3 52 VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT		20.000 EA	1,500.00000	30,000.00	2,000.00000	40,000.00	2,500.00000	50,000.00
0235 0660 4 51 VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT		20.000 EA	1,500.00000	30,000.00	2,000.00000	40,000.00	500.00000	10,000.00



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(3) HORSEPOWER ELECTRIC, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0240 0660 4 52 VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT		20.000 EA	1,500.00000	30,000.00	3,000.00000	60,000.00	2,500.00000	50,000.00
0245 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD		5.000 EA	200.00000	1,000.00	1,000.00000	5,000.00	800.00000	4,000.00
0250 0670 4 1 INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL		10.000 AS	1,000.00000	10,000.00	3,500.00000	35,000.00	5,000.00000	50,000.00
0255 0670 5162 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK, 2 PREEMPTION		5.000 AS	25,000.00000	125,000.00	52,000.00000	260,000.00	60,000.00000	300,000.00
0260 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET		1.000 AS	100.00000	100.00	2,000.00000	2,000.00	1,500.00000	1,500.00
0265 0670 5700 TRAFFIC CONTROLLER ASSEMBLY, RESTORE- MINOR REPAIRS		50.000 AS	1,000.00000	50,000.00	3,000.00000	150,000.00	7,500.00000	375,000.00
0270 0671 2 40 TRAFFIC CONTROLLER, MODIFY		20.000 EA	5,000.00000	100,000.00	1,500.00000	30,000.00	5,000.00000	100,000.00
0275 0676 1500 TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY		20.000 EA	3,500.00000	70,000.00	1,000.00000	20,000.00	5,000.00000	100,000.00



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(3) HORSEPOWER ELECTRIC, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0280 0678 1104 CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH		50.000 EA	500.00000	25,000.00	1,000.00000	50,000.00	2,000.00000	100,000.00
0285 0678 1109 CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTAL, TYPE 3 TIME SWITCH		20.000 EA	1,000.00000	20,000.00	3,500.00000	70,000.00	2,000.00000	40,000.00
0290 0678 1110 CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTAL, TYPE 4 TIME SWITCH		20.000 EA	1,000.00000	20,000.00	4,500.00000	90,000.00	2,500.00000	50,000.00
0295 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		100.000 EA	100.00000	10,000.00	1,000.00000	100,000.00	2,000.00000	200,000.00
0300 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF		100.000 EA	100.00000	10,000.00	4,000.00000	400,000.00	3,000.00000	300,000.00
0305 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF		100.000 EA	100.00000	10,000.00	1,000.00000	100,000.00	250.00000	25,000.00
0310 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF		100.000 EA	100.00000	10,000.00	300.00000	30,000.00	100.00000	10,000.00
0315 0700141111 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS		5.000 EA	7,500.00000	37,500.00	7,500.00000	37,500.00	14,000.00000	70,000.00



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ARC ELECTRIC INC		(2) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(3) HORSEPOWER ELECTRIC, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0320 0700141112 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS	EA	5.000	7,500.00000	37,500.00	5,500.00000	27,500.00	14,500.00000	72,500.00
0325 0700141314 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS	EA	5.000	7,500.00000	37,500.00	4,500.00000	22,500.00	15,000.00000	75,000.00
0330 0700142111 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS	EA	5.000	7,500.00000	37,500.00	9,000.00000	45,000.00	18,000.00000	90,000.00
0335 0700142121 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS	EA	5.000	7,500.00000	37,500.00	9,500.00000	47,500.00	20,000.00000	100,000.00
0005 Signalization Section Totals:				\$6,571,100.00		\$7,898,175.00		\$8,537,750.00
Contract Grand Totals:				\$6,571,100.00		\$7,898,175.00		8,537,750.00



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) AUM CONSTRUCTION INC.		(5) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0005 0102108 WOOD POLE, MAX 50', FURNISH AND INSTALL TEMPORARY POLE, FOR PRE- EVENT CONTRACTS ONLY		10.000 EA	4,500.00000	45,000.00	1,000.00000	10,000.00		
0010 0102109 GUY WIRE FOR WOOD OR CONCRETE POLE, FURNISH AND INSTALL, FOR PRE-EVENT CONTRACTS ONLY		20.000 EA	1,500.00000	30,000.00	100.00000	2,000.00		
0015 0129 1 1 NATURAL DISASTER /PRE EVENT CONTRACTS, CREW PRE- POSITIONING: DO NOT BID		1.000 ED	2,500.00000	2,500.00	2,500.00000	2,500.00		
0020 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH		100.000 LF	20.00000	2,000.00	35.00000	3,500.00		
0025 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND		50.000 LF	20.00000	1,000.00	75.00000	3,750.00		
0030 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL		50.000 PI	5,000.00000	250,000.00	17,000.00000	850,000.00		
0035 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL		5,000.000 LF	35.00000	175,000.00	20.00000	100,000.00		
0040 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX OR DROP BOX		5.000 PI	15,000.00000	75,000.00	17,000.00000	85,000.00		



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) AUM CONSTRUCTION INC.		(5) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0045 0634 4152 SPAN WIRE ASSEMBLY, F&I, TWO POINT, DIAGONAL		10.000 PI	10,000.00000	100,000.00	17,000.00000	170,000.00		
0050 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX		10.000 PI	15,000.00000	150,000.00	17,000.00000	170,000.00		
0055 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE		10.000 PI	10,000.00000	100,000.00	17,000.00000	170,000.00		
0060 0634 4341 SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, PERPENDICULAR		5.000 PI	5,500.00000	27,500.00	17,000.00000	85,000.00		
0065 0634 4342 SPAN WIRE ASSEMBLY, INSTALL, SINGLE POINT ATTACH, DIAGONAL		5.000 PI	6,500.00000	32,500.00	17,000.00000	85,000.00		
0070 0634 4351 SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, PERPENDICULAR		5.000 PI	8,000.00000	40,000.00	17,000.00000	85,000.00		
0075 0634 4352 SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, DIAGONAL		5.000 PI	9,500.00000	47,500.00	17,000.00000	85,000.00		
0080 0634 4353 SPAN WIRE ASSEMBLY, INSTALL, TWO POINT ATTACH, BOX SPANS		5.000 PI	10,000.00000	50,000.00	17,000.00000	85,000.00		



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) AUM CONSTRUCTION INC.		(5) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0085 0634 4400 SPAN WIRE ASSEMBLY, ADJUST		50.000 PI	3,000.00000	150,000.00	5,000.00000	250,000.00		
0090 0634 4600 SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN		50.000 PI	2,500.00000	125,000.00	3,500.00000	175,000.00		
0095 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL		50.000 LF	500.00000	25,000.00	500.00000	25,000.00		
0100 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		20.000 EA	1,500.00000	30,000.00	2,340.51000	46,810.20		
0105 0635 3 11 JUNCTION BOX, FURNISH & INSTALL, AERIAL		10.000 EA	1,500.00000	15,000.00	100.00000	1,000.00		
0110 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY		5.000 AS	8,000.00000	40,000.00	11,063.62000	55,318.10		
0115 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR		5.000 AS	8,000.00000	40,000.00	11,063.62000	55,318.10		
0120 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL		500.000 LF	15.00000	7,500.00	10.31000	5,155.00		



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) AUM CONSTRUCTION INC.		(5) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0125 0639 4 3 EMERGENCY GENERATOR - PORTABLE INSTALL- RETROFIT; FDOT FURNISHED		100.000 EA	6,000.00000	600,000.00	8,500.00000	850,000.00		
0130 0639 4 5 EMERGENCY GENERATOR - PORTABLE, MONITOR & REFUEL		500.000 HR	850.00000	425,000.00	800.00000	400,000.00		
0135 0639 4 7 EMERGENCY GENERATOR - HARNESS FOR CABINET RETROFIT		100.000 EA	3,000.00000	300,000.00	3,500.00000	350,000.00		
0140 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE		5.000 EA	3,500.00000	17,500.00	3,628.10000	18,140.50		
0145 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL		1.000 EA	3,000.00000	3,000.00	4,441.55000	4,441.55		
0150 0650 1 11 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 1 WAY		10.000 AS	2,000.00000	20,000.00	1,258.70000	12,587.00		
0155 0650 1 12 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 1 SECTION, 2-4 WAY		10.000 AS	3,000.00000	30,000.00	1,752.24000	17,522.40		
0160 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY		200.000 AS	3,500.00000	700,000.00	3,500.00000	700,000.00		



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description <i>() indicates item is bid as Lump Sum</i>	Alternate	Quantity Units	(4) AUM CONSTRUCTION INC.		(5) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0165 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	AS	100.000	4,500.00000	450,000.00	3,299.64000	329,964.00		
0170 0650 1 24 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY	AS	100.000	3,000.00000	300,000.00	3,204.51000	320,451.00		
0175 0650 1 25 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE WITH ALUMINUM TOP SECTION, 3 SECTION, 2-4 WAYS	AS	50.000	3,500.00000	175,000.00	4,305.11000	215,255.50		
0180 0650 1 29 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W ALUMIN, 5 SECTION CLUSTER, 1 WAY	AS	50.000	5,000.00000	250,000.00	4,930.87000	246,543.50		
0185 0650 1 50 VEHICULAR TRAFFIC SIGNAL, INSTALL	AS	10.000	2,500.00000	25,000.00	3,000.00000	30,000.00		
0190 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	AS	200.000	600.00000	120,000.00	469.32000	93,864.00		
0195 0650 1 70 VEHICULAR TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION	AS	100.000	2,500.00000	250,000.00	2,855.24000	285,524.00		



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) AUM CONSTRUCTION INC.		(5) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0200 0650 1 80 VEHICULAR TRAFFIC SIGNAL, ADJUST/MODIFY EXISTING SIGNAL		100.000 AS	2,000.00000	200,000.00	1,720.84000	172,084.00		
0205 0650 2102 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER		200.000 EA	1,800.00000	360,000.00	1,200.59000	240,118.00		
0210 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY		5.000 AS	2,000.00000	10,000.00	1,787.20000	8,936.00		
0215 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS		5.000 AS	2,500.00000	12,500.00	2,523.09000	12,615.45		
0220 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN		5.000 AS	500.00000	2,500.00	312.89000	1,564.45		
0225 0660 3 51 VEHICLE DETECTION SYSTEM- MICROWAVE, ADJUST & MODIFY, CABINET EQUIPMENT		20.000 EA	2,000.00000	40,000.00	1,720.84000	34,416.80		
0230 0660 3 52 VEHICLE DETECTION SYSTEM - MICROWAVE, ADJUST & MODIFY, ABOVE GROUND EQUIPMENT		20.000 EA	7,000.00000	140,000.00	2,033.72000	40,674.40		
0235 0660 4 51 VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT		20.000 EA	2,000.00000	40,000.00	1,564.40000	31,288.00		



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) AUM CONSTRUCTION INC.		(5) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0240 0660 4 52 VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY ABOVE GROUND EQUIPMENT		20.000 EA	5,000.00000	100,000.00	3,441.68000	68,833.60		
0245 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD		5.000 EA	100.00000	500.00	883.29000	4,416.45		
0250 0670 4 1 INTERSECTION CONTROL BEACON CONTROLLER ASSEMBLY, FURNISH & INSTALL		10.000 AS	4,000.00000	40,000.00	2,760.28000	27,602.80		
0255 0670 5162 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA W/STANDARD LOCK, 2 PREEMPTION		5.000 AS	65,000.00000	325,000.00	48,860.17000	244,300.85		
0260 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET		1.000 AS	2,000.00000	2,000.00	2,503.05000	2,503.05		
0265 0670 5700 TRAFFIC CONTROLLER ASSEMBLY, RESTORE- MINOR REPAIRS		50.000 AS	5,000.00000	250,000.00	7,844.56000	392,228.00		
0270 0671 2 40 TRAFFIC CONTROLLER, MODIFY		20.000 EA	6,000.00000	120,000.00	6,257.60000	125,152.00		
0275 0676 1500 TRAFFIC SIGNAL CONTROLLER CABINET, ADJUST/MODIFY		20.000 EA	6,000.00000	120,000.00	7,844.56000	156,891.20		



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) AUM CONSTRUCTION INC.		(5) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0280 0678 1104 CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH		50.000 EA	650.00000	32,500.00	533.71000	26,685.50		
0285 0678 1109 CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTAL, TYPE 3 TIME SWITCH		20.000 EA	2,500.00000	50,000.00	4,649.58000	92,991.60		
0290 0678 1110 CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTAL, TYPE 4 TIME SWITCH		20.000 EA	3,800.00000	76,000.00	4,649.58000	92,991.60		
0295 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF		100.000 EA	3,500.00000	350,000.00	1,734.38000	173,438.00		
0300 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF		100.000 EA	7,500.00000	750,000.00	5,054.29000	505,429.00		
0305 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF		100.000 EA	2,000.00000	200,000.00	2,500.00000	250,000.00		
0310 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF		100.000 EA	800.00000	80,000.00	312.88000	31,288.00		
0315 0700141111 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS		5.000 EA	20,000.00000	100,000.00	14,710.44000	73,552.20		



Tabulation of Bids

Letting: 04260403 April 03, 2026

Call Order: 008

Contract: Z4153-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) AUM CONSTRUCTION INC.		(5) SIGNAL TECHNOLOGY AND INSTALLATION CORP.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization								
0320 0700141112 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I GROUND MOUNT, W/BEACON, 12-20 SF OF STATIC SIGN PANELS		5.000 EA	22,000.00000	110,000.00	14,710.44000	73,552.20		
0325 0700141314 ENHANCED HIGHWAY SIGN ASSEMBLY, AC POWERED, F&I OVERHEAD MOUNT, W/BEACON, 31-50 SF OF STATIC SIGN PANELS		5.000 EA	18,000.00000	90,000.00	14,884.65000	74,423.25		
0330 0700142111 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/BEACON, UP TO 12 SF OF STATIC SIGN PANELS		5.000 EA	25,000.00000	125,000.00	13,665.20000	68,326.00		
0335 0700142121 ENHANCED HIGHWAY SIGN ASSEMBLY, SOLAR POWERED, F&I GROUND MOUNT, W/2 BEACONS, UP TO 12 SF OF STATIC SIGN PANELS		5.000 EA	26,000.00000	130,000.00	17,750.74000	88,753.70		
0005 Signalization Section Totals:				\$9,082,000.00		\$9,594,700.95		
Contract Grand Totals:				\$9,082,000.00		\$9,594,700.95		



Tabulation of Bids

Letting: 04260403 April 03, 2026 **Call Order:** 008 **Contract:** Z4153-R0

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.