



Vendor Ranking

Page 1 of 1

Letting: 04260807 August 07, 2026 10:30 AM **Call Order:** 002 **Contract:** E4Y74-R0
District: District 4 **Counties:** PALM BEACH **Fed Aid No:** N/A
Contract Time: 365 CALENDAR DAYS **Project(s):** 41308297201 (*)
Contract Desc: PALM BEACH COUNTY PAVEMENT MARKERS - ROUTINE MAINTENANCE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Winning bid	\$254,247.30	100.00%
2	LEON AMERICA CONSTRUCTION	Responsive	Non-Winning Bid	\$266,857.05	104.96%
3	KAYLEX SWEEPING INC	Non Responsive	Non-Winning Bid	\$299,970.50	117.98%
4	CX BUILDERS GROUP LLC	Responsive	Non-Winning Bid	\$385,332.50	151.56%
5	ACME BARRICADES LC	Responsive	Non-Winning Bid	\$405,028.75	159.31%
6	MCSHEA CONTRACTING, LLC	Responsive	Non-Winning Bid	\$422,465.75	166.16%
7	TRP CONSTRUCTION GROUP, LLC	Responsive	Non-Winning Bid	\$724,772.50	285.07%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

NOTICE TO INTENT TO AWARD WAS POSTED:

BEGIN DATE: 08/25/26

BEGIN TIME: 10:30 AM

END DATE:08/28/2026

END TIME:10:30 AM



Tabulation of Bids

Letting: 04260807 August 07, 2026 **Call Order:** 002 **Contract:** E4Y74-R0
District: District 4 **Counties:** PALM BEACH **Fed Aid No:** N/A
Contract Time: 365 CALENDAR DAYS **Project(s):** 41308297201 (*)
Contract Descr: PALM BEACH COUNTY PAVEMENT MARKERS - ROUTINE MAINTENANCE

The work under this Contract consists of removing and replacing raised retro- reflective pavement markers on primary roads in Palm Beach County.

Award of this contract is contingent upon Annual Legislative appropriation Budget Approval of Fiscal Year 2027 funds.

•ADVERTISED ESTIMATE: The award amount and contract performance bond shall be based on the Department s advertised estimate amount of \$300,000.00 and not the contractor s bid total.

•REQUIRED SUBMITTAL: Pavement Markers Experience Form 850-070-06.

•PERFORMANCE BOND: A Contract / Performance bond is required for this project.

PLEASE READ STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION FY 2025-26 (SECTION 7-13)
FOR INSURANCE LIMITS.

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(1) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC		(2) LEON AMERICA CONSTRUCTION		(3) KAYLEX SWEEPING INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (RAISED PAVEMENT MARKER REPLACEMENT (EA								
0005	E706 1 32	200.000	1.98000	396.00	1.14000	228.00	94.30000	18,860.00
REFLECTIVE PAVEMENT MARKER (REMOVE)(CLASS B)		EA						
0010	E706 1 42	85,185.000	2.98000	253,851.30	3.13000	266,629.05	3.30000	281,110.50
REFLECTIVE PAVEMENT MARKER(REMOVE AND REPLACE)(CLASS B)		EA						
0001 RAISED PAVEMENT MARKER REPLACEMENT (EA			Section Totals: \$254,247.30		\$266,857.05		\$299,970.50	
Contract Grand Totals:			\$254,247.30		\$266,857.05		299,970.50	



Tabulation of Bids

Letting: 04260807 August 07, 2026

Call Order: 002

Contract: E4Y74-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(4) CX BUILDERS GROUP LLC		(5) ACME BARRICADES LC		(6) MCSHEA CONTRACTING, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (RAISED PAVEMENT MARKER REPLACEMENT (EA								
0005 E706 1 32		200.000	10.00000	2,000.00	2.00000	400.00	4.00000	800.00
REFLECTIVE PAVEMENT MARKER (REMOVE)(CLASS B)		EA						
0010 E706 1 42		85,185.000	4.50000	383,332.50	4.75000	404,628.75	4.95000	421,665.75
REFLECTIVE PAVEMENT MARKER(REMOVE AND REPLACE)(CLASS B)		EA						
0001 RAISED PAVEMENT MARKER REPLACEMENT (EA			Section Totals: \$385,332.50		\$405,028.75		\$422,465.75	



Tabulation of Bids

Letting: 04260807 August 07, 2026

Call Order: 002

Contract: E4Y74-R0

Line No / Item ID Item Description () indicates item is bid as Lump Sum	Alternate	Quantity Units	(7) TRP CONSTRUCTION GROUP, LLC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

SECTION: 0001 (RAISED PAVEMENT MARKER REPLACEMENT (EA

0005	E706 1 32	200.000	3.50000	700.00				
	REFLECTIVE PAVEMENT MARKER (REMOVE)(CLASS B)	EA						
0010	E706 1 42	85,185.000	8.50000	724,072.50				
	REFLECTIVE PAVEMENT MARKER(REMOVE AND REPLACE)(CLASS B)	EA						

0001 RAISED PAVEMENT MARKER REPLACEMENT (EA Section Totals: **\$724,772.50**

Contract Grand Totals:

\$724,772.50



Tabulation of Bids

Letting:	04260807	August 07, 2026	Call Order: 002	Contract: E4Y74-R0
-----------------	----------	-----------------	------------------------	---------------------------

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.