Vendor Ranking

Letting: 04261009 October 09, 2026 10:30 AM **Call Order:** 003 **Contract:** E4Y77-R0

District: District 4 **Counties:** DIST/ST-WIDE **Fed Aid No:** N/A

Contract Time: 365 CALENDAR DAYS **Project(s):** 44476877201 (*)

Contract Desc: D/W STRUCTURES REPAIRS PUSHBUTTON-ANCILLARIES - ROUTINE MAINTENANCE

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	IMR CONSTRUCTION, INC	Responsive	Winning bid	$295,930.00	100.00%
2	AUM CONSTRUCTION INC.	Responsive	Non-Winning Bid	$360,500.00	121.82%
3	YOROCA ENGINEERING CONTRACTORS, LLC	Responsive	Non-Winning Bid	$372,785.00	125.97%
4	SIGNAL TECHNOLOGY AND INSTALLATION CORP.	Non Responsive	Non-Winning Bid	$400,065.61	135.19%
5	RILES RELIABLE SERVICES LLC	Responsive	Non-Winning Bid	$454,125.00	153.46%
6	BRIDGE MASTERS CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$456,200.00	154.16%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

NOTICE TO INTENT TO AWARD WAS POSTED: BEGIN DATE: 10/27/26 BEGIN TIME: 10:30 AM

END DATE: 10/30/26 END TIME: 10:30 AM

NOTE: The award amount and contract performance bond shall be based on the Department's advertised estimate amount of $ 275,000.00 and not the contractor's bid total

Letting: 04261009 October 09, 2026 **Call Order:** 003 **Contract:** E4Y77-R0

District: District 4 **Counties:** DIST/ST-WIDE **Fed Aid No:** N/A

Contract Time: 365 CALENDAR DAYS **Project(s):** 44476877201 (*)

Contract Descr: D/W STRUCTURES REPAIRS PUSHBUTTON-ANCILLARIES - ROUTINE MAINTENANCE

The work under this Contract consists of a Work Document driven contract to perform routine and priority repairs on ancillary structures including but not limited to, traffic signal mast arms and sign structure repairs, coating of existing structural steel, bolt replacement, bolt tightening, grout pad replacement, and other miscellaneous concrete and steel repairs at various locations throughout District 4.

ADVERTISED ESTIMATE: The award amount and contract performance bond shall be based on the Department s advertised estimate amount of $275,000.00 and not the contractor s bid total.

- PERFORMANCE BOND: A Contract / Performance bond is required for this project.
- REQUIRED SUBMITTAL WITH BID: Experience Form Traffic Signal Repair 850-070-07

PLEASE READ STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION FY 2026-27 (SECTION 7-13) FOR INSURANCE LIMITS.

Line No / Item ID / Item Description / Alternate ( ) indicates item is bid as Lump Sum	Quantity Units	(1) IMR CONSTRUCTION, INC		(2) AUM CONSTRUCTION INC.		(3) YOROCA ENGINEERING CONTRACTORS, LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL DEVICES CONTROL (MH							
0005 0102 14 TRAFFIC CONTROL OFFICER	20.000 HR	113.00000	2,260.00	70.00000	1,400.00	90.00000	1,800.00
0010 0400145 CLEANING CONCRETE SURFACE	20.000 SF	50.00000	1,000.00	125.00000	2,500.00	140.00000	2,800.00
0015 0400153 NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB	2.000 CF	1,000.00000	2,000.00	750.00000	1,500.00	1,100.00000	2,200.00

Letting: 04261009 October 09, 2026 **Call Order:** 003 **Contract:** E4Y77-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) IMR CONSTRUCTION, INC		(2) AUM CONSTRUCTION INC.		(3) YOROCA ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL DEVICES CONTROL (MH						
0020 0401 70 3 2.000 CF RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC	1,010.00000	2,020.00	1,200.00000	2,400.00	1,100.00000	2,200.00
0025 0411 1 2.000 GA EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB	300.00000	600.00	500.00000	1,000.00	280.00000	560.00
0030 0411 2 4.000 LF CRACKS INJECT & SEAL- STRUCTURES REHAB	200.00000	800.00	300.00000	1,200.00	800.00000	3,200.00
0035 0460 1 13 495.000 LB STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES	50.00000	24,750.00	50.00000	24,750.00	45.00000	22,275.00
0040 0460 94 4.000 LF STRUCTURAL STEEL REPAIR- WELDS	1,000.00000	4,000.00	4,500.00000	18,000.00	4,500.00000	18,000.00
0045 0561 2 250.000 SF COATING EXISTING STRUCTURAL STEEL	100.00000	25,000.00	125.00000	31,250.00	90.00000	22,500.00
0050 0649 26 1 1.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY- ENTIRE FOUNDATION REMAINS	10,000.00000	10,000.00	5,000.00000	5,000.00	14,000.00000	14,000.00
0055 0649 26 3 1.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT	15,000.00000	15,000.00	10,000.00000	10,000.00	19,000.00000	19,000.00

Letting: 04261009 October 09, 2026 **Call Order:** 003 **Contract:** E4Y77-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) IMR CONSTRUCTION, INC		(2) AUM CONSTRUCTION INC.		(3) YOROCA ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL DEVICES CONTROL (MH						
0060 0649 26 7 STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS 1.000 EA	10,000.00000	10,000.00	3,500.00000	3,500.00	9,000.00000	9,000.00
0065 0649 40 1 STEEL MAST ARM ASSEMBLY- REPLACE SCREEN ON EXISTING POLE 30.000 EA	700.00000	21,000.00	1,000.00000	30,000.00	950.00000	28,500.00
0070 0649 40 2 STEEL MAST ARM ASSEMBLY- REPLACE HAND HOLE COVER ON EXISTING POLE 1.000 EA	1,000.00000	1,000.00	1,000.00000	1,000.00	1,000.00000	1,000.00
0075 0649 40 3 STEEL MAST ARM ASSEMBLY- REPLACE POLE CAP ON EXISTING POLE 10.000 EA	1,000.00000	10,000.00	700.00000	7,000.00	800.00000	8,000.00
0080 0649 40 4 STEEL MAST ARM ASSEMBLY- REPLACE STRUCTURAL GROUT PAD ON EXISTING POLE 30.000 EA	800.00000	24,000.00	1,500.00000	45,000.00	900.00000	27,000.00
0085 0649 40 5 STEEL MAST ARM ASSEMBLY- REPAIR/REPLACE BROKEN WELD ON EXISTING POLE 1.000 EA	2,000.00000	2,000.00	7,000.00000	7,000.00	6,500.00000	6,500.00
0090 0649 40 8 STEEL MAST ARM ASSEMBLY- FURNISH & INSTALL BIRD SCREEN ON EXISTING POLE 15.000 EA	700.00000	10,500.00	1,200.00000	18,000.00	850.00000	12,750.00

Letting: 04261009 October 09, 2026 **Call Order:** 003 **Contract:** E4Y77-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) IMR CONSTRUCTION, INC		(2) AUM CONSTRUCTION INC.		(3) YOROCA ENGINEERING CONTRACTORS, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL DEVICES CONTROL (MH						
0095 0700 4611 — 1.000 EA — OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER	20,000.00000	20,000.00	20,000.00000	20,000.00	29,000.00000	29,000.00
0100 0700 4621 — 1.000 EA — OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN	31,000.00000	31,000.00	25,000.00000	25,000.00	38,500.00000	38,500.00
0105 0715 19 61 — 1.000 EA — HIGH MAST LIGHT POLE, REMOVE POLE- FOUNDATION REMAINS	18,000.00000	18,000.00	15,000.00000	15,000.00	19,000.00000	19,000.00
0110 0715 19 62 — 1.000 EA — HIGH MAST LIGHT POLE, SHALLOW FOUNDATION REMOVAL	21,000.00000	21,000.00	20,000.00000	20,000.00	29,000.00000	29,000.00
0115 E101 72 — 1.000 EA — MOBILIZATION (EMERGENCY RESPONSE)	10,000.00000	10,000.00	10,000.00000	10,000.00	14,000.00000	14,000.00
0120 E460 82 — 300.000 EA — BOLT TIGHTENING	100.00000	30,000.00	200.00000	60,000.00	140.00000	42,000.00
0001 TRAFFIC CONTROL DEVICES CONTROL (MH) Section Totals:		**$295,930.00**		**$360,500.00**		**$372,785.00**
Contract Grand Totals:		**$295,930.00**		**$360,500.00**		**372,785.00**

Letting: 04261009 October 09, 2026 **Call Order:** 003 **Contract:** E4Y77-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(5) RILES RELIABLE SERVICES LLC		(6) BRIDGE MASTERS CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL DEVICES CONTROL (MH						
0005 0102 14 20.000 HR TRAFFIC CONTROL OFFICER	90.70000	1,814.00	200.00000	4,000.00	60.00000	1,200.00
0010 0400145 20.000 SF CLEANING CONCRETE SURFACE	206.93000	4,138.60	121.00000	2,420.00	150.00000	3,000.00
0015 0400153 2.000 CF NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB	910.35000	1,820.70	980.00000	1,960.00	1,250.00000	2,500.00
0020 0401 70 3 2.000 CF RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC	1,189.83000	2,379.66	1,100.00000	2,200.00	1,500.00000	3,000.00
0025 0411 1 2.000 GA EPOXY MATERIAL FOR CRACK INJECTION- STRUCTURES REHAB	770.61000	1,541.22	700.00000	1,400.00	500.00000	1,000.00
0030 0411 2 4.000 LF CRACKS INJECT & SEAL- STRUCTURES REHAB	770.61000	3,082.44	300.00000	1,200.00	500.00000	2,000.00
0035 0460 1 13 495.000 LB STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES	77.07000	38,149.65	71.00000	35,145.00	200.00000	99,000.00
0040 0460 94 4.000 LF STRUCTURAL STEEL REPAIR- WELDS	4,232.60000	16,930.40	4,200.00000	16,800.00	6,000.00000	24,000.00

Letting: 04261009 October 09, 2026 **Call Order:** 003 **Contract:** E4Y77-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(5) RILES RELIABLE SERVICES LLC		(6) BRIDGE MASTERS CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL DEVICES CONTROL (MH						
0045 0561 2 250.000 SF COATING EXISTING STRUCTURAL STEEL	175.69000	43,922.50	39.00000	9,750.00	100.00000	25,000.00
0050 0649 26 1 1.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, POLE ONLY- ENTIRE FOUNDATION REMAINS	7,994.90000	7,994.90	12,000.00000	12,000.00	15,000.00000	15,000.00
0055 0649 26 3 1.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	10,789.76000	10,789.76	15,000.00000	15,000.00	17,000.00000	17,000.00
0060 0649 26 7 1.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, REMOVE ARM AND ATTACHMENTS; POLE REMAINS	7,296.19000	7,296.19	9,800.00000	9,800.00	15,000.00000	15,000.00
0065 0649 40 1 30.000 EA STEEL MAST ARM ASSEMBLY-REPLACE SCREEN ON EXISTING POLE	527.06000	15,811.80	980.00000	29,400.00	1,000.00000	30,000.00
0070 0649 40 2 1.000 EA STEEL MAST ARM ASSEMBLY-REPLACE HAND HOLE COVER ON EXISTING POLE	1,333.61000	1,333.61	1,500.00000	1,500.00	2,000.00000	2,000.00
0075 0649 40 3 10.000 EA STEEL MAST ARM ASSEMBLY-REPLACE POLE CAP ON EXISTING POLE	1,193.87000	11,938.70	975.00000	9,750.00	850.00000	8,500.00
0080 0649 40 4 30.000 EA STEEL MAST ARM ASSEMBLY-REPLACE STRUCTURAL GROUT PAD ON EXISTING POLE	1,892.58000	56,777.40	1,200.00000	36,000.00	1,000.00000	30,000.00

Letting: 04261009 October 09, 2026 **Call Order:** 003 **Contract:** E4Y77-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(5) RILES RELIABLE SERVICES LLC		(6) BRIDGE MASTERS CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL DEVICES CONTROL (MH						
0085 0649 40 5 1.000 EA STEEL MAST ARM ASSEMBLY- REPAIR/REPLACE BROKEN WELD ON EXISTING POLE	8,683.54000	8,683.54	6,800.00000	6,800.00	10,000.00000	10,000.00
0090 0649 40 8 15.000 EA STEEL MAST ARM ASSEMBLY- FURNISH & INSTALL BIRD SCREEN ON EXISTING POLE	3,241.30000	48,619.50	1,200.00000	18,000.00	1,000.00000	15,000.00
0095 0700 4611 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, CANTILEVER	16,581.02000	16,581.02	28,000.00000	28,000.00	28,000.00000	28,000.00
0100 0700 4621 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, SHALLOW FOUNDATION REMOVAL, SPAN	22,036.36000	22,036.36	38,500.00000	38,500.00	38,000.00000	38,000.00
0105 0715 19 61 1.000 EA HIGH MAST LIGHT POLE, REMOVE POLE- FOUNDATION REMAINS	10,346.34000	10,346.34	24,000.00000	24,000.00	19,000.00000	19,000.00
0110 0715 19 62 1.000 EA HIGH MAST LIGHT POLE, SHALLOW FOUNDATION REMOVAL	13,839.91000	13,839.91	36,500.00000	36,500.00	28,000.00000	28,000.00
0115 E101 72 1.000 EA MOBILIZATION (EMERGENCY RESPONSE)	4,251.41000	4,251.41	24,000.00000	24,000.00	10,000.00000	10,000.00
0120 E460 82 300.000 EA BOLT TIGHTENING	166.62000	49,986.00	300.00000	90,000.00	100.00000	30,000.00

Letting: 04261009 October 09, 2026 **Call Order:** 003 **Contract:** E4Y77-R0

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(5) RILES RELIABLE SERVICES LLC		(6) BRIDGE MASTERS CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 (TRAFFIC CONTROL DEVICES CONTROL (MH						
0001 TRAFFIC CONTROL DEVICES CONTROL (MH) Section Totals:		**$400,065.61**		**$454,125.00**		**$456,200.00**
Contract Grand Totals:		**$400,065.61**		**$454,125.00**		**456,200.00**

Letting: 04261009 October 09, 2026 **Call Order:** 003 **Contract:** E4Y77-R0

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.