## Vendor Ranking



**Letting:** 04261009 October 09, 2026 10:30 AM **Call Order:** 005 **Contract:** E4Y79
**District:** District 4 **Counties:** DIST/ST-WIDE **Fed Aid No:** N/A
**Contract Time:** 730 CALENDAR DAYS **Project(s):** 40512247201 (*)
**Contract Desc:** TREASURE COAST LIGHTING DEFICIENCIES - ROUTINE MAINTENANCE

| Rank | Vendor | Bid Type | Bid Status | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|---|
| 1 | AMERICAN LIGHTING AND SIGNALIZATION, LLC. | Responsive | Winning bid | $94,750.00 | 100.00% |
| 2 | ARC ELECTRIC INC | Responsive | Non-Winning Bid | $115,515.00 | 121.92% |
| 3 | AUM CONSTRUCTION INC. | Responsive | Non-Winning Bid | $149,690.00 | 157.98% |
| 4 | SIGNAL TECHNOLOGY AND INSTALLATION CORP. | Non Responsive | Non-Winning Bid | $254,627.30 | 268.74% |

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

NOTICE TO INTENT TO AWARD WAS POSTED: BEGIN DATE: 10/27/26 BEGIN TIME: 10:30 AM

END DATE: 10/30/26 END TIME: 10:30 AM

NOTE: The award amount and contract performance bond shall be based on the Department's advertised estimate amount of $ 100,000.00 and not the contractor's bid total.

**Letting:** 04261009 October 09, 2026 **Call Order:** 005 **Contract:** E4Y79

**District:** District 4 **Counties:** DIST/ST-WIDE **Fed Aid No:** N/A

**Contract Time:** 730 CALENDAR DAYS **Project(s):** 40512247201 (*)

**Contract Descr:** TREASURE COAST LIGHTING DEFICIENCIES - ROUTINE MAINTENANCE

The work under this contract consists of labor, materials, equipment and incidentals necessary to repair lighting deficiencies along State Highway Systems in Martin, St. Lucie, and Indian River Counties.

ADVERTISED ESTIMATE: The award amount and contract performance bond shall be based on the Department s advertised estimate amount of $100,000.00 and not the contractor s bid total.

•PERFORMANCE BOND: A Contract / Performance bond is required for this project.

PLEASE READ STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION FY 2026-27 (SECTION 7-13) FOR INSURANCE LIMITS.

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | | (2) ARC ELECTRIC INC | | (3) AUM CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 (CONCRETE REPAIR (CY** | | | | | | |
| 0005 0520 1 10 10.000 LF<br>CONCRETE CURB & GUTTER, TYPE F | 10.00000 | 100.00 | 10.00000 | 100.00 | 100.00000 | 1,000.00 |
| **0001 CONCRETE REPAIR (CY) Section Totals:** | | **$100.00** | | **$100.00** | | **$1,000.00** |
| **SECTION: 0002 (CONCRETE SIDEWALK REPAIR (SY** | | | | | | |
| 0010 0522 1 10.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 10.00000 | 100.00 | 10.00000 | 100.00 | 150.00000 | 1,500.00 |
| 0015 0522 2 10.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 10.00000 | 100.00 | 10.00000 | 100.00 | 200.00000 | 2,000.00 |

**Letting:** 04261009 October 09, 2026 **Call Order:** 005 **Contract:** E4Y79

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | | (2) ARC ELECTRIC INC | | (3) AUM CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 (CONCRETE SIDEWALK REPAIR (SY** | | | | | | |
| **0002 CONCRETE SIDEWALK REPAIR (SY) Section Totals:** | | **$200.00** | | **$200.00** | | **$3,500.00** |
| **SECTION: 0003 (HIGHWAY LIGHTING MAINTENANCE (MH** | | | | | | |
| 0020 0630 2 11 20.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 3.00000 | 60.00 | 3.00000 | 60.00 | 24.00000 | 480.00 |
| 0025 0630 2 12 20.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 5.00000 | 100.00 | 5.00000 | 100.00 | 48.00000 | 960.00 |
| 0030 0630 2 14 20.000 LF<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND | 5.00000 | 100.00 | 5.00000 | 100.00 | 50.00000 | 1,000.00 |
| 0035 0635 2 11 1.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 50.00000 | 50.00 | 50.00000 | 50.00 | 1,200.00000 | 1,200.00 |
| 0040 0635 2 12 1.000 EA<br>PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | 50.00000 | 50.00 | 50.00000 | 50.00 | 1,500.00000 | 1,500.00 |
| 0045 0635 2 50 5.000 EA<br>PULL & SPLICE BOX, REPAIR | 25.00000 | 125.00 | 50.00000 | 250.00 | 250.00000 | 1,250.00 |
| 0050 0715 1 11 150.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < | 15.00000 | 2,250.00 | 15.00000 | 2,250.00 | 10.00000 | 1,500.00 |

**Letting:** 04261009 October 09, 2026 **Call Order:** 005 **Contract:** E4Y79

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>( ) indicates item is bid as Lump Sum | (1) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | | (2) ARC ELECTRIC INC | | (3) AUM CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 (HIGHWAY LIGHTING MAINTENANCE (MH** | | | | | | |
| 0055 0715 1 12<br>100.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | 35.00000 | 3,500.00 | 25.00000 | 2,500.00 | 20.00000 | 2,000.00 |
| 0060 0715 1 13<br>20.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | 40.00000 | 800.00 | 30.00000 | 600.00 | 25.00000 | 500.00 |
| 0065 0715 1 14<br>20.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0 | 40.00000 | 800.00 | 25.00000 | 500.00 | 25.00000 | 500.00 |
| 0070 0715 1 16<br>20.000 LF<br>LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER | 40.00000 | 800.00 | 25.00000 | 500.00 | 25.00000 | 500.00 |
| 0075 0715 1 60<br>50.000 LF<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | 1.00000 | 50.00 | 0.05000 | 2.50 | 5.00000 | 250.00 |
| 0080 0715 5 21<br>1.000 EA<br>LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE | 3,000.00000 | 3,000.00 | 2,000.00000 | 2,000.00 | 2,500.00000 | 2,500.00 |
| 0085 0715 11211<br>1.000 EA<br>LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD | 3,000.00000 | 3,000.00 | 3,000.00000 | 3,000.00 | 2,000.00000 | 2,000.00 |
| 0090 0715 11500<br>1.000 EA<br>LUMINAIRE, REMOVE | 540.00000 | 540.00 | 3,000.00000 | 3,000.00 | 500.00000 | 500.00 |

**Letting:** 04261009 October 09, 2026 **Call Order:** 005 **Contract:** E4Y79

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | | (2) ARC ELECTRIC INC | | (3) AUM CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 (HIGHWAY LIGHTING MAINTENANCE (MH** | | | | | | |
| 0095 0715 19 3<br>5.000 EA<br>LIGHTING - REPLACE EXISTING SURGE PROTECTOR | 20.00000 | 100.00 | 1.00000 | 5.00 | 300.00000 | 1,500.00 |
| 0100 0715 36 12<br>5.000 EA<br>LIGHT POLE, FRANGIBLE BASE, F&I, TRANSFORMER BASE | 300.00000 | 1,500.00 | 300.00000 | 1,500.00 | 1,000.00000 | 5,000.00 |
| 0105 0715 36 14<br>5.000 EA<br>LIGHT POLE, FRANGIBLE BASE, F&I, DOOR ASSEMBLY | 5.00000 | 25.00 | 5.00000 | 25.00 | 150.00000 | 750.00 |
| 0110 0715 61342<br>1.000 EA<br>LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH | 9,000.00000 | 9,000.00 | 20,000.00000 | 20,000.00 | 7,500.00000 | 7,500.00 |
| 0115 0715500 11<br>1.000 EA<br>POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL | 2,000.00000 | 2,000.00 | 3,000.00000 | 3,000.00 | 2,000.00000 | 2,000.00 |
| 0120 E715 16 1<br>15.000 EA<br>BALLAST (F&I) | 50.00000 | 750.00 | 50.00000 | 750.00 | 250.00000 | 3,750.00 |
| 0125 E715 17 1<br>15.000 EA<br>LAMP (HPS) | 100.00000 | 1,500.00 | 100.00000 | 1,500.00 | 75.00000 | 1,125.00 |
| 0130 E715 17 9<br>15.000 EA<br>LAMP (LED) | 10.00000 | 150.00 | 10.00000 | 150.00 | 75.00000 | 1,125.00 |

**Letting:** 04261009 October 09, 2026 **Call Order:** 005 **Contract:** E4Y79

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | | (2) ARC ELECTRIC INC | | (3) AUM CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 (HIGHWAY LIGHTING MAINTENANCE (MH** | | | | | | |
| 0135 E715 18101 10.000 EA<br>LOAD CENTER PART (F&I) (SGL POLE BREAKER) | 50.00000 | 500.00 | 50.00000 | 500.00 | 100.00000 | 1,000.00 |
| 0140 E715 18102 10.000 EA<br>LOAD CENTER PART (F&I) (DBL POLE BREAKER) | 250.00000 | 2,500.00 | 250.00000 | 2,500.00 | 350.00000 | 3,500.00 |
| 0145 E715 18104 4.000 EA<br>LOAD CENTER PART (F&I)(BREAKER PANEL & ENCLOSURE) | 1,000.00000 | 4,000.00 | 1,000.00000 | 4,000.00 | 3,000.00000 | 12,000.00 |
| 0150 E715 18105 5.000 EA<br>LOAD CENTER PART (F&I) (CONTACTOR) | 500.00000 | 2,500.00 | 500.00000 | 2,500.00 | 1,000.00000 | 5,000.00 |
| 0155 E715 18106 5.000 EA<br>LOAD CENTER PART (F&I)(PHOTOCELL CONTR TRANSFORM) | 50.00000 | 250.00 | 50.00000 | 250.00 | 150.00000 | 750.00 |
| 0160 E715 18107 5.000 EA<br>LOAD CENTER PART (F&I) (PHOTOCELL) | 10.00000 | 50.00 | 10.00000 | 50.00 | 150.00000 | 750.00 |
| 0165 E715 18108 5.000 EA<br>LOAD CENTER PART (F&I) (PHOTOCELL SOCKET) | 10.00000 | 50.00 | 10.00000 | 50.00 | 150.00000 | 750.00 |
| 0170 E715 18110 5.000 EA<br>LOAD CENTER PART (F&I)(SYSTEM SWITCH AUTO-OFF/ON) | 10.00000 | 50.00 | 10.00000 | 50.00 | 150.00000 | 750.00 |
| 0175 E715 18111 5.000 EA<br>LOAD CENTER PART (F&I) (LIGHTNING ARRESTOR) | 10.00000 | 50.00 | 10.00000 | 50.00 | 150.00000 | 750.00 |

**Letting:** 04261009 October 09, 2026 **Call Order:** 005 **Contract:** E4Y79

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | | (2) ARC ELECTRIC INC | | (3) AUM CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 (HIGHWAY LIGHTING MAINTENANCE (MH** | | | | | | |
| 0180 E715 18112 5.000 EA<br>LOAD CENTER PART (F&I) (CIRCUIT FUSE) | 15.00000 | 75.00 | 15.00000 | 75.00 | 50.00000 | 250.00 |
| 0185 E715 22 1 10.000 EA<br>GROUND ROD | 30.00000 | 300.00 | 30.00000 | 300.00 | 100.00000 | 1,000.00 |
| 0190 E715 23 1 5.000 EA<br>REFRACTER (F&I) (STANDARD COBRA HEAD) | 5.00000 | 25.00 | 5.00000 | 25.00 | 100.00000 | 500.00 |
| 0195 E715 24 1 50.000 EA<br>FUSE (F&I) (POLE BASE) | 50.00000 | 2,500.00 | 200.00000 | 10,000.00 | 100.00000 | 5,000.00 |
| 0200 E715 24 4 5.000 EA<br>DUMMY SLUG (F&I) (POLE BASE) | 5.00000 | 25.00 | 5.00000 | 25.00 | 10.00000 | 50.00 |
| 0205 E715 25 1 10.000 EA<br>FUSE HOLDER (F&I) (POLE BASE) | 10.00000 | 100.00 | 10.00000 | 100.00 | 50.00000 | 500.00 |
| 0210 E715 25 2 10.000 EA<br>FUSE HOLDER / DISCONNECT PLUG (F&I) | 10.00000 | 100.00 | 10.00000 | 100.00 | 300.00000 | 3,000.00 |
| 0215 E715 29 5.000 MO<br>SYSTEM PATROLLING | 100.00000 | 500.00 | 100.00000 | 500.00 | 3,000.00000 | 15,000.00 |
| 0220 E715 32 1 25.000 LO<br>DIAGNOSTIC WORK (SHOULDER SINGLE ARM) | 1,500.00000 | 37,500.00 | 1,750.00000 | 43,750.00 | 1,000.00000 | 25,000.00 |

**Letting:** 04261009 October 09, 2026 **Call Order:** 005 **Contract:** E4Y79

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | | (2) ARC ELECTRIC INC | | (3) AUM CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 (HIGHWAY LIGHTING MAINTENANCE (MH** | | | | | | |
| 0225 E715 32 2<br>5.000 LO<br>DIAGNOSTIC WORK (SHOLDER DOUBLE ARM) | 1,000.00000 | 5,000.00 | 100.00000 | 500.00 | 1,000.00000 | 5,000.00 |
| 0230 E715 32 7<br>5.000 LO<br>DIAGNOSTIC WORK (LOAD CENTER) | 500.00000 | 2,500.00 | 800.00000 | 4,000.00 | 1,000.00000 | 5,000.00 |
| 0235 E715 32 9<br>5.000 LO<br>DIAGNOSTIC WORK(OVERHEAD)(SIGN ASSEMBLY) | 100.00000 | 500.00 | 100.00000 | 500.00 | 1,000.00000 | 5,000.00 |
| 0240 E715 32 10<br>5.000 LO<br>DIAGNOSTIC WORK (CIRCUIT) | 500.00000 | 2,500.00 | 570.00000 | 2,850.00 | 1,000.00000 | 5,000.00 |
| 0245 E715 32 13<br>5.000 LO<br>DIAGNOSTIC WORK (TOP MOUNT) | 500.00000 | 2,500.00 | 100.00000 | 500.00 | 1,000.00000 | 5,000.00 |
| 0250 E715 34 03<br>5.000 EA<br>LIGHT POLE (HANDHOLE) (DOOR ASSEMBLY) (F&I) | 15.00000 | 75.00 | 19.50000 | 97.50 | 1,000.00000 | 5,000.00 |
| **0003 HIGHWAY LIGHTING MAINTENANCE (MH) Section Totals:** | | **$94,400.00** | | **$115,165.00** | | **$144,940.00** |
| **SECTION: 0004 (MISCELLANEOUS ROUTINE MAINTENANCE (MH** | | | | | | |
| 0255 0110 4 10<br>5.000 SY<br>REMOVAL OF EXISTING CONCRETE | 10.00000 | 50.00 | 10.00000 | 50.00 | 50.00000 | 250.00 |

**Letting:** 04261009 October 09, 2026 **Call Order:** 005 **Contract:** E4Y79

| Line No / Item ID<br>Item Description<br>*( ) indicates item is bid as Lump Sum* | Alternate | Quantity<br>Units | (1) AMERICAN LIGHTING AND SIGNALIZATION, LLC. | | (2) ARC ELECTRIC INC | | (3) AUM CONSTRUCTION INC. | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 (MISCELLANEOUS ROUTINE MAINTENANCE (MH** | | | | | | | | |
| **0004 MISCELLANEOUS ROUTINE MAINTENANCE (MH)** | | **Section Totals:** | | **$50.00** | | **$50.00** | | **$250.00** |
| **Contract Grand Totals:** | | | | **$94,750.00** | | **$115,515.00** | | **149,690.00** |

**Letting:** 04261009 October 09, 2026 **Call Order:** 005 **Contract:** E4Y79

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SIGNAL TECHNOLOGY AND INSTALLATION CORP. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 (CONCRETE REPAIR (CY** | | | | | | |
| 0005 0520 1 10 10.000 LF<br>CONCRETE CURB & GUTTER, TYPE F | 177.85000 | 1,778.50 | | | | |
| **0001 CONCRETE REPAIR (CY) Section Totals:** | | **$1,778.50** | | | | |
| **SECTION: 0002 (CONCRETE SIDEWALK REPAIR (SY** | | | | | | |
| 0010 0522 1 10.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 218.39000 | 2,183.90 | | | | |
| 0015 0522 2 10.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 261.08000 | 2,610.80 | | | | |
| **0002 CONCRETE SIDEWALK REPAIR (SY) Section Totals:** | | **$4,794.70** | | | | |
| **SECTION: 0003 (HIGHWAY LIGHTING MAINTENANCE (MH** | | | | | | |
| 0020 0630 2 11 20.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 25.24000 | 504.80 | | | | |
| 0025 0630 2 12 20.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 56.91000 | 1,138.20 | | | | |
| 0030 0630 2 14 20.000 LF<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND | 40.25000 | 805.00 | | | | |

**Letting:** 04261009 October 09, 2026 **Call Order:** 005 **Contract:** E4Y79

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SIGNAL TECHNOLOGY AND INSTALLATION CORP. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 (HIGHWAY LIGHTING MAINTENANCE (MH** | | | | | | |
| 0035 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>1.000 EA | 1,894.94000 | 1,894.94 | | | | |
| 0040 0635 2 12<br>PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE<br>1.000 EA | 2,853.07000 | 2,853.07 | | | | |
| 0045 0635 2 50<br>PULL & SPLICE BOX, REPAIR<br>5.000 EA | 591.86000 | 2,959.30 | | | | |
| 0050 0715 1 11<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <<br>150.000 LF | 4.10000 | 615.00 | | | | |
| 0055 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6<br>100.000 LF | 5.27000 | 527.00 | | | | |
| 0060 0715 1 13<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2<br>20.000 LF | 10.50000 | 210.00 | | | | |
| 0065 0715 1 14<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0<br>20.000 LF | 11.70000 | 234.00 | | | | |
| 0070 0715 1 16<br>LIGHTING CONDUCTORS, F&I, NO.4/0 (0000) OR LARGER<br>20.000 LF | 23.43000 | 468.60 | | | | |
| 0075 0715 1 60<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS<br>50.000 LF | 10.16000 | 508.00 | | | | |

**Letting:** 04261009 October 09, 2026 **Call Order:** 005 **Contract:** E4Y79

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SIGNAL TECHNOLOGY AND INSTALLATION CORP. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 (HIGHWAY LIGHTING MAINTENANCE (MH** | | | | | | |
| 0080 0715 5 21<br>LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE<br>1.000 EA | 5,063.48000 | 5,063.48 | | | | |
| 0085 0715 11211<br>LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD<br>1.000 EA | 4,693.57000 | 4,693.57 | | | | |
| 0090 0715 11500<br>LUMINAIRE, REMOVE<br>1.000 EA | 295.94000 | 295.94 | | | | |
| 0095 0715 19 3<br>LIGHTING - REPLACE EXISTING SURGE PROTECTOR<br>5.000 EA | 300.20000 | 1,501.00 | | | | |
| 0100 0715 36 12<br>LIGHT POLE, FRANGIBLE BASE, F&I, TRANSFORMER BASE<br>5.000 EA | 2,040.00000 | 10,200.00 | | | | |
| 0105 0715 36 14<br>LIGHT POLE, FRANGIBLE BASE, F&I, DOOR ASSEMBLY<br>5.000 EA | 376.32000 | 1,881.60 | | | | |
| 0110 0715 61342<br>LIGHT POLE COMPLETE, F&I, STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT, 12' ARM LENGTH<br>1.000 EA | 12,029.11000 | 12,029.11 | | | | |
| 0115 0715500 11<br>POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL<br>1.000 EA | 3,069.88000 | 3,069.88 | | | | |

**Letting:** 04261009 October 09, 2026 **Call Order:** 005 **Contract:** E4Y79

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SIGNAL TECHNOLOGY AND INSTALLATION CORP. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 (HIGHWAY LIGHTING MAINTENANCE (MH** | | | | | | |
| 0120 E715 16 1<br>BALLAST (F&I)<br>15.000 EA | 672.24000 | 10,083.60 | | | | |
| 0125 E715 17 1<br>LAMP (HPS)<br>15.000 EA | 520.01000 | 7,800.15 | | | | |
| 0130 E715 17 9<br>LAMP (LED)<br>15.000 EA | 520.01000 | 7,800.15 | | | | |
| 0135 E715 18101<br>LOAD CENTER PART (F&I) (SGL POLE BREAKER)<br>10.000 EA | 448.16000 | 4,481.60 | | | | |
| 0140 E715 18102<br>LOAD CENTER PART (F&I) (DBL POLE BREAKER)<br>10.000 EA | 600.39000 | 6,003.90 | | | | |
| 0145 E715 18104<br>LOAD CENTER PART (F&I)(BREAKER PANEL & ENCLOSURE)<br>4.000 EA | 2,410.09000 | 9,640.36 | | | | |
| 0150 E715 18105<br>LOAD CENTER PART (F&I) (CONTACTOR)<br>5.000 EA | 1,363.68000 | 6,818.40 | | | | |
| 0155 E715 18106<br>LOAD CENTER PART (F&I)(PHOTOCELL CONTR TRANSFORM)<br>5.000 EA | 450.30000 | 2,251.50 | | | | |
| 0160 E715 18107<br>LOAD CENTER PART (F&I) (PHOTOCELL)<br>5.000 EA | 224.08000 | 1,120.40 | | | | |

**Letting:** 04261009 October 09, 2026 **Call Order:** 005 **Contract:** E4Y79

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SIGNAL TECHNOLOGY AND INSTALLATION CORP. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 (HIGHWAY LIGHTING MAINTENANCE (MH** | | | | | | |
| 0165 E715 18108<br>LOAD CENTER PART (F&I) (PHOTOCELL SOCKET) | 5.000 EA | 372.05000 | 1,860.25 | | | |
| 0170 E715 18110<br>LOAD CENTER PART (F&I)(SYSTEM SWITCH AUTO-OFF/ON) | 5.000 EA | 596.13000 | 2,980.65 | | | |
| 0175 E715 18111<br>LOAD CENTER PART (F&I) (LIGHTNING ARRESTOR) | 5.000 EA | 596.13000 | 2,980.65 | | | |
| 0180 E715 18112<br>LOAD CENTER PART (F&I) (CIRCUIT FUSE) | 5.000 EA | 520.01000 | 2,600.05 | | | |
| 0185 E715 22 1<br>GROUND ROD | 10.000 EA | 135.31000 | 1,353.10 | | | |
| 0190 E715 23 1<br>REFRACTER (F&I) (STANDARD COBRA HEAD) | 5.000 EA | 226.22000 | 1,131.10 | | | |
| 0195 E715 24 1<br>FUSE (F&I) (POLE BASE) | 50.000 EA | 298.06000 | 14,903.00 | | | |
| 0200 E715 24 4<br>DUMMY SLUG (F&I) (POLE BASE) | 5.000 EA | 298.07000 | 1,490.35 | | | |
| 0205 E715 25 1<br>FUSE HOLDER (F&I) (POLE BASE) | 10.000 EA | 298.07000 | 2,980.70 | | | |

**Letting:** 04261009 October 09, 2026 **Call Order:** 005 **Contract:** E4Y79

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SIGNAL TECHNOLOGY AND INSTALLATION CORP. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 (HIGHWAY LIGHTING MAINTENANCE (MH** | | | | | | |
| 0210 E715 25 2<br>FUSE HOLDER / DISCONNECT PLUG (F&I)<br>10.000 EA | 298.07000 | 2,980.70 | | | | |
| 0215 E715 29<br>SYSTEM PATROLLING<br>5.000 MO | 1,479.63000 | 7,398.15 | | | | |
| 0220 E715 32 1<br>DIAGNOSTIC WORK (SHOULDER SINGLE ARM)<br>25.000 LO | 2,219.45000 | 55,486.25 | | | | |
| 0225 E715 32 2<br>DIAGNOSTIC WORK (SHOLDER DOUBLE ARM)<br>5.000 LO | 1,479.63000 | 7,398.15 | | | | |
| 0230 E715 32 7<br>DIAGNOSTIC WORK (LOAD CENTER)<br>5.000 LO | 1,479.63000 | 7,398.15 | | | | |
| 0235 E715 32 9<br>DIAGNOSTIC WORK(OVERHEAD)(SIGN ASSEMBLY)<br>5.000 LO | 1,479.63000 | 7,398.15 | | | | |
| 0240 E715 32 10<br>DIAGNOSTIC WORK (CIRCUIT)<br>5.000 LO | 1,479.63000 | 7,398.15 | | | | |
| 0245 E715 32 13<br>DIAGNOSTIC WORK (TOP MOUNT)<br>5.000 LO | 1,479.63000 | 7,398.15 | | | | |
| 0250 E715 34 03<br>LIGHT POLE (HANDHOLE) (DOOR ASSEMBLY) (F&I)<br>5.000 EA | 968.17000 | 4,840.85 | | | | |

**Letting:** 04261009 October 09, 2026 **Call Order:** 005 **Contract:** E4Y79

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SIGNAL TECHNOLOGY AND INSTALLATION CORP. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 (HIGHWAY LIGHTING MAINTENANCE (MH** | | | | | | |
| **0003 HIGHWAY LIGHTING MAINTENANCE (MH) Section Totals:** | | **$247,429.10** | | | | |
| **SECTION: 0004 (MISCELLANEOUS ROUTINE MAINTENANCE (MH** | | | | | | |
| 0255 0110 4 10 5.000 | 125.00000 | 625.00 | | | | |
| REMOVAL OF EXISTING CONCRETE SY | | | | | | |
| **0004 MISCELLANEOUS ROUTINE MAINTENANCE (MH) Section Totals:** | | **$625.00** | | | | |
| **Contract Grand Totals:** | | **$254,627.30** | | | | |

**Letting:** 04261009 October 09, 2026 **Call Order:** 005 **Contract:** E4Y79

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*