## Vendor Ranking



**Letting:** 04261009 October 09, 2026 10:30 AM **Call Order:** 006 **Contract:** E4Y95

**District:** District 4 **Counties:** BROWARD **Fed Aid No:** N/A

**Contract Time:** 226 AVAILABLE DAYS **Project(s):** 44969115201 (*)

**Contract Desc:** SR-736/DAVIE BLVD BRIDGE OVER SOUTH FORK NEW RIVER (860038) - BRIDGE-REPAIR/REHABILITATION

| Rank | Vendor | Bid Type | Bid Status | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|---|
| 1 | GLF CONSTRUCTION CORPORATION | Responsive | Winning bid | $18,987,596.19 | 100.00% |
| 2 | SEACOAST INCORPORATED | Responsive | Non-Winning Bid | $19,178,821.95 | 101.01% |
| 3 | SOUTHERN ROAD & BRIDGE, LLC | Responsive | Non-Winning Bid | $24,986,211.85 | 131.59% |

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

NOTICE TO INTENT TO AWARD WAS POSTED: BEGIN DATE: 10/27/26 BEGIN TIME: 10:30 AM

END DATE: 10/30/26 END TIME: 10:30 AM

**Letting:** 04261009 October 09, 2026 **Call Order:** 006 **Contract:** E4Y95

**District:** District 4 **Counties:** BROWARD **Fed Aid No:** N/A

**Contract Time:** 226 AVAILABLE DAYS **Project(s):** 44969115201 (*)

**Contract Descr:** SR-736/DAVIE BLVD BRIDGE OVER SOUTH FORK NEW RIVER (860038) - BRIDGE-REPAIR/REHABILITATION

The Improvements under this Contract consist of, but are not limited to, the repair and rehabilitation of bridge #860038 SR 736/Davie Boulevard Bridge over the South Fork of the New River in Broward County.

•PRE-QUALIFIED: Contractor must be pre-qualified.

•PERFORMANCE BOND: A Contract / Performance bond is required for this project.

•INSURANCE REQUIREMENTS:
COMMERCIAL GENERAL LIABILITY INSURANCE:
MARINE GENERAL LIABILITY INSURANCE
WORKERS COMPENSATION INSURANCE

PLEASE READ STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION FY 2026-27 (SECTION 7-13) FOR INSURANCE LIMITS

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SEACOAST INCORPORATED | | (3) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0005 0110 3 (34.000) SF (LS)<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES 44969115201, Bridge No. 860038 | 290,000.00000 | 290,000.00 | 35,000.00000 | 35,000.00 | 150,000.00000 | 150,000.00 |
| 0010 0110 71 1 294.000 LF<br>BRIDGE FENDER SYSTEM, REMOVAL & DISPOSAL | 768.00000 | 225,792.00 | 1,500.00000 | 441,000.00 | 500.00000 | 147,000.00 |
| 0015 0400 4 5 2.400 CY<br>CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE | 13,600.00000 | 32,640.00 | 17,000.00000 | 40,800.00 | 7,500.00000 | 18,000.00 |
| 0020 0401 70 4 1.500 CF<br>RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT | 3,554.00000 | 5,331.00 | 2,500.00000 | 3,750.00 | 5,000.00000 | 7,500.00 |

**Letting:** 04261009 October 09, 2026 **Call Order:** 006 **Contract:** E4Y95

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) GLF CONSTRUCTION CORPORATION | | (2) SEACOAST INCORPORATED | | (3) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0025 0415 1 5<br>475.000 LB<br>REINFORCING STEEL- BRIDGE SUBSTRUCTURE | 31.00000 | 14,725.00 | 15.00000 | 7,125.00 | 15.00000 | 7,125.00 |
| 0030 0450 82<br>3.000 LF<br>BEAM REPAIR | 13,000.00000 | 39,000.00 | 3,500.00000 | 10,500.00 | 5,000.00000 | 15,000.00 |
| 0035 0455 76<br>56.000 EA<br>WRAP PILE CLUSTERS | 1,100.00000 | 61,600.00 | 1,100.00000 | 61,600.00 | 3,500.00000 | 196,000.00 |
| 0040 0460 1 15<br>12,746.000 LB<br>STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS | 65.00000 | 828,490.00 | 32.00000 | 407,872.00 | 65.00000 | 828,490.00 |
| 0045 0460 6 1<br>(1.000) LS<br>LADDERS & PLATFORMS, NEW CONSTRUCTION 44969115201, Bridge No. 860038 | 375,000.00000 | 375,000.00 | 250,000.00000 | 250,000.00 | 300,000.00000 | 300,000.00 |
| 0050 0460 81<br>200.000 EA<br>RIVETS - HIGH STRENGTH BOLTS, REPLACEMENT | 350.00000 | 70,000.00 | 300.00000 | 60,000.00 | 300.00000 | 60,000.00 |
| 0055 0465 2105<br>6.000 AS<br>MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPAN LOCKS | 405,000.00000 | 2,430,000.00 | 250,000.00000 | 1,500,000.00 | 250,000.00000 | 1,500,000.00 |
| 0060 0465 2460<br>(1.000) LS<br>MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, OTHER MACHINERY COMPONENTS 44969115201, Bridge No. 860038 | 460,000.00000 | 460,000.00 | 35,000.00000 | 35,000.00 | 250,000.00000 | 250,000.00 |

**Letting:** 04261009 October 09, 2026 **Call Order:** 006 **Contract:** E4Y95

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) GLF CONSTRUCTION CORPORATION | | (2) SEACOAST INCORPORATED | | (3) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0065 0465 2508 (1.000) LS<br>MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, ADJUST/MODIFY, LIVE LOAD SHOES 44969115201, Bridge No. 860038 | 56,000.00000 | 56,000.00 | 12,500.00000 | 12,500.00 | 65,000.00000 | 65,000.00 |
| 0070 0465 2605 6.000 AS<br>MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, SPAN LOCKS | 20,600.00000 | 123,600.00 | 12,000.00000 | 72,000.00 | 15,000.00000 | 90,000.00 |
| 0075 0465 3 17 800.000 EA<br>MOVABLE BRIDGE COUNTERWEIGHT, F&I, BALANCE BLOCKS | 275.00000 | 220,000.00 | 220.00000 | 176,000.00 | 125.00000 | 100,000.00 |
| 0080 0465 3 50 2.000 EA<br>MOVABLE BRIDGE COUNTERWEIGHT, ADJUST | 105,000.00000 | 210,000.00 | 15,000.00000 | 30,000.00 | 25,000.00000 | 50,000.00 |
| 0085 0465 3 96 4.000 EA<br>MOVABLE BRIDGE COUNTERWEIGHT, CLEAN, POCKETS | 9,000.00000 | 36,000.00 | 5,500.00000 | 22,000.00 | 25,000.00000 | 100,000.00 |
| 0090 0465 20 (226.000) DA (LS)<br>MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 44969115201, Bridge No. 860038 | 100,000.00000 | 100,000.00 | 120,000.00000 | 120,000.00 | 200,000.00000 | 200,000.00 |
| 0095 0465 21 226.000 DA<br>MOVABLE BRIDGE OPERATOR | 1,050.00000 | 237,300.00 | 1,200.00000 | 271,200.00 | 1,100.00000 | 248,600.00 |

**Letting:** 04261009 October 09, 2026 **Call Order:** 006 **Contract:** E4Y95

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SEACOAST INCORPORATED | | (3) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0100 0465 71 3 (1.000) LS<br>MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 44969115201, Bridge No. 860038 | 75,000.00000 | 75,000.00 | 221,000.00000 | 221,000.00 | 150,000.00000 | 150,000.00 |
| 0105 0471 1 1 11.100 MB<br>FENDER SYSTEM,PLASTIC MARINE LUMBER,REINFORCED | 65,000.00000 | 721,500.00 | 24,000.00000 | 266,400.00 | 50,000.00000 | 555,000.00 |
| 0110 0471 1 2 1.700 MB<br>FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED | 108,000.00000 | 183,600.00 | 25,000.00000 | 42,500.00 | 50,000.00000 | 85,000.00 |
| 0115 0508 2 1 4.000 AS<br>MOVABLE BRIDGE GATE, F&I | 95,000.00000 | 380,000.00 | 176,910.90000 | 707,643.60 | 100,000.00000 | 400,000.00 |
| 0120 0508 2 6 4.000 AS<br>MOVABLE BRIDGE GATE, REMOVE & DISPOSE | 2,800.00000 | 11,200.00 | 13,000.00000 | 52,000.00 | 1,000.00000 | 4,000.00 |
| 0125 0508 4 (1.000) LS<br>MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 44969115201, Bridge No. 860038 | 2,370,000.00000 | 2,370,000.00 | 5,100,000.00000 | 5,100,000.00 | 6,000,000.00000 | 6,000,000.00 |
| 0130 0508 72 1 1.000 AS<br>MOVABLE BRIDGE EMERGENCY GENERATOR , FURNISH & INSTALL | 190,000.00000 | 190,000.00 | 252,000.00000 | 252,000.00 | 255,000.00000 | 255,000.00 |
| 0135 0508 72 4 1.000 AS<br>MOVABLE BRIDGE EMERGENCY GENERATOR , REMOVE | 18,000.00000 | 18,000.00 | 6,500.00000 | 6,500.00 | 5,000.00000 | 5,000.00 |

**Letting:** 04261009 October 09, 2026 **Call Order:** 006 **Contract:** E4Y95

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SEACOAST INCORPORATED | | (3) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0140 0508 73 1 (1300.000) LF (LS)<br>SUBMARINE CABLE ASSEMBLY, FURNISH & INSTALL 44969115201, Bridge No. 860038 | 3,950,000.00000 | 3,950,000.00 | 4,250,000.00000 | 4,250,000.00 | 7,250,000.00000 | 7,250,000.00 |
| 0145 0508 73 4 (100.000) LF (LS)<br>SUBMARINE CABLE ASSEMBLY, REMOVE 44969115201, Bridge No. 860038 | 86,000.00000 | 86,000.00 | 650,000.00000 | 650,000.00 | 3,500.00000 | 3,500.00 |
| 0150 0508 76 1 (1.000) LS<br>MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , F&I 44969115201, Bridge No. 860038 | 235,000.00000 | 235,000.00 | 504,000.00000 | 504,000.00 | 235,000.00000 | 235,000.00 |
| 0155 0508 76 4 (1.000) LS<br>MOVABLE BRIDGE - REHAB, SPAN MOTORS & CONTROLLERS , REMOVE 44969115201, Bridge No. 860038 | 14,450.00000 | 14,450.00 | 23,364.00000 | 23,364.00 | 2,500.00000 | 2,500.00 |
| 0160 0508 77 1 1.000 EA<br>MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I | 126,000.00000 | 126,000.00 | 158,862.00000 | 158,862.00 | 200,000.00000 | 200,000.00 |
| 0165 0508 78 1 (1.000) LS<br>MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS F&I 44969115201, Bridge No. 860038 | 81,430.00000 | 81,430.00 | 31,200.00000 | 31,200.00 | 55,000.00000 | 55,000.00 |
| 0170 0508 78 4 (1.000) LS<br>MOVABLE BRIDGE-REHAB, LIMIT SWITCHES & TRANSDUCERS REMOVE 44969115201, Bridge No. 860038 | 4,700.00000 | 4,700.00 | 1,500.00000 | 1,500.00 | 4,500.00000 | 4,500.00 |

**Letting:** 04261009 October 09, 2026 **Call Order:** 006 **Contract:** E4Y95

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SEACOAST INCORPORATED | | (3) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0175 0508 79 1<br>MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, F&I<br>1.000 EA | 215,000.00000 | 215,000.00 | 136,396.80000 | 136,396.80 | 135,000.00000 | 135,000.00 |
| 0180 0508 79 4<br>MOVABLE BRIDGE-REHAB,CONTROL CONSOLE, REMOVE<br>1.000 EA | 6,800.00000 | 6,800.00 | 3,000.00000 | 3,000.00 | 1,500.00000 | 1,500.00 |
| 0185 0508 80 1<br>MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, F&I<br>4.000 EA | 52,000.00000 | 208,000.00 | 64,591.50000 | 258,366.00 | 65,000.00000 | 260,000.00 |
| 0190 0508 80 4<br>MOVABLE BRIDGE-REHAB, BRAKE SYSTEM, REMOVE<br>4.000 EA | 700.00000 | 2,800.00 | 2,500.00000 | 10,000.00 | 650.00000 | 2,600.00 |
| 0195 0508 82 1<br>MOVABLE BRIDGE-REHAB, CONTROL PANEL - MOTOR CONTROLLER, F&I<br>1.000 EA | 375,000.00000 | 375,000.00 | 193,260.00000 | 193,260.00 | 248,500.00000 | 248,500.00 |
| 0200 0508 83101<br>MOVABLE BRIDGE INTEGRATED DRIVE SYS, F&I, 25KW OR LESS<br>2.000 AS | 195,000.00000 | 390,000.00 | 92,280.00000 | 184,560.00 | 125,000.00000 | 250,000.00 |
| 0205 0512 1 1<br>MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE 44969115201, Bridge No. 860038<br>(1.000) LS | 220,000.00000 | 220,000.00 | 235,000.00000 | 235,000.00 | 350,000.00000 | 350,000.00 |
| 0210 0515 1 1<br>PIPE HANDRAIL - GUIDERAIL, STEEL<br>29.000 LF | 134.00000 | 3,886.00 | 250.00000 | 7,250.00 | 155.00000 | 4,495.00 |

**Letting:** 04261009 October 09, 2026 **Call Order:** 006 **Contract:** E4Y95

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SEACOAST INCORPORATED | | (3) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0215 0515 1 2<br>PIPE HANDRAIL - GUIDERAIL, ALUMINUM<br>40.000 LF | 145.00000 | 5,800.00 | 275.00000 | 11,000.00 | 125.00000 | 5,000.00 |
| 0220 0561 2<br>COATING EXISTING STRUCTURAL STEEL<br>1,000.000 SF | 650.00000 | 650,000.00 | 200.00000 | 200,000.00 | 228.00000 | 228,000.00 |
| 0225 0906173200<br>TWO COMPONENT POLYURETHANE INJECTION<br>1,200.000 LB | 30.00000 | 36,000.00 | 25.00000 | 30,000.00 | 15.00000 | 18,000.00 |
| **0001 Structures Section Totals:** | | **$16,375,644.00** | | **$17,092,149.40** | | **$21,040,310.00** |
| **SECTION: 0002 Roadway** | | | | | | |
| 0230 0101 1<br>MOBILIZATION 44969115201<br>(1.000) LS | 1,885,000.00000 | 1,885,000.00 | 1,150,000.00000 | 1,150,000.00 | 2,850,000.00000 | 2,850,000.00 |
| 0235 0102 1<br>MAINTENANCE OF TRAFFIC 44969115201<br>(226.000) DA (LS) | 97,000.00000 | 97,000.00 | 350,000.00000 | 350,000.00 | 333,000.00000 | 333,000.00 |
| 0240 0102 4 1<br>PEDESTRIAN OR BICYCLE SPECIAL DETOUR 44969115201<br>(23.000) SY (LS) | 9,000.00000 | 9,000.00 | 2,500.00000 | 2,500.00 | 50,000.00000 | 50,000.00 |
| 0245 0102 14<br>TRAFFIC CONTROL OFFICER<br>660.000 HR | 120.00000 | 79,200.00 | 95.00000 | 62,700.00 | 95.00000 | 62,700.00 |

**Letting:** 04261009 October 09, 2026 **Call Order:** 006 **Contract:** E4Y95

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SEACOAST INCORPORATED | | (3) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0250 0102 60<br>WORK ZONE SIGN<br>10,524.000 ED | 0.23000 | 2,420.52 | 0.25000 | 2,631.00 | 0.65000 | 6,840.60 |
| 0255 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD<br>4,548.000 ED | 0.19000 | 864.12 | 0.15000 | 682.20 | 0.50000 | 2,274.00 |
| 0260 0102 74 8<br>CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)<br>1,523.000 FD | 0.12000 | 182.76 | 2.00000 | 3,046.00 | 0.50000 | 761.50 |
| 0265 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL<br>183.000 ED | 6.75000 | 1,235.25 | 11.00000 | 2,013.00 | 8.00000 | 1,464.00 |
| 0270 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY<br>795.000 ED | 12.50000 | 9,937.50 | 15.00000 | 11,925.00 | 13.00000 | 10,335.00 |
| 0275 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION<br>452.000 ED | 20.00000 | 9,040.00 | 50.00000 | 22,600.00 | 13.00000 | 5,876.00 |
| 0280 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION<br>452.000 ED | 24.00000 | 10,848.00 | 50.00000 | 22,600.00 | 13.00000 | 5,876.00 |
| 0285 0102112<br>EXISTING ITS MAINTENANCE<br>226.000 DA | 275.00000 | 62,150.00 | 45.00000 | 10,170.00 | 150.00000 | 33,900.00 |

**Letting:** 04261009 October 09, 2026 **Call Order:** 006 **Contract:** E4Y95

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SEACOAST INCORPORATED | | (3) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0290 0102115<br>TYPE III BARRICADE<br>198.000 ED | 0.75000 | 148.50 | 5.00000 | 990.00 | 1.00000 | 198.00 |
| 0295 0104 11<br>FLOATING TURBIDITY BARRIER<br>5,600.000 LF | 12.00000 | 67,200.00 | 8.00000 | 44,800.00 | 22.00000 | 123,200.00 |
| 0300 0104 18<br>INLET PROTECTION SYSTEM<br>4.000 EA | 450.00000 | 1,800.00 | 1,500.00000 | 6,000.00 | 600.00000 | 2,400.00 |
| 0305 0108 1<br>MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44969115201<br>(1.000) LS | 10,000.00000 | 10,000.00 | 8,500.00000 | 8,500.00 | 85,000.00000 | 85,000.00 |
| 0310 0110 1 1<br>CLEARING & GRUBBING 44969115201<br>(0.020) AC (LS) | 30,000.00000 | 30,000.00 | 6,500.00000 | 6,500.00 | 12,500.00000 | 12,500.00 |
| 0315 0110 4 10<br>REMOVAL OF EXISTING CONCRETE<br>186.000 SY | 116.00000 | 21,576.00 | 42.00000 | 7,812.00 | 65.00000 | 12,090.00 |
| 0320 0285712<br>OPTIONAL BASE, BASE GROUP 12<br>53.000 SY | 60.00000 | 3,180.00 | 110.00000 | 5,830.00 | 65.00000 | 3,445.00 |
| 0325 0327 70 12<br>MILLING EXISTING ASPHALT PAVEMENT, 1 1/4" AVG DEPTH<br>114.000 SY | 35.00000 | 3,990.00 | 120.00000 | 13,680.00 | 75.00000 | 8,550.00 |

**Letting:** 04261009 October 09, 2026 **Call Order:** 006 **Contract:** E4Y95

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) GLF CONSTRUCTION CORPORATION | | (2) SEACOAST INCORPORATED | | (3) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0330 0334 1 13<br>8.800 TN<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 600.00000 | 5,280.00 | 350.00000 | 3,080.00 | 950.00000 | 8,360.00 |
| 0335 0337 7 82<br>11.500 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 | 500.00000 | 5,750.00 | 350.00000 | 4,025.00 | 950.00000 | 10,925.00 |
| 0340 0520 1 10<br>40.000 LF<br>CONCRETE CURB & GUTTER, TYPE F | 80.00000 | 3,200.00 | 85.00000 | 3,400.00 | 85.00000 | 3,400.00 |
| 0345 0522 1<br>189.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 112.00000 | 21,168.00 | 65.00000 | 12,285.00 | 125.00000 | 23,625.00 |
| 0350 0999 16<br>(1.000) LS<br>PARTNERING, DO NOT BID 44969115201 | 6,000.00000 | 6,000.00 | 6,000.00000 | 6,000.00 | 6,000.00000 | 6,000.00 |
| 0355 0999 20 1<br>6.000 DA<br>DISPUTES REVIEW BOARD, MEETING-DO NOT BID | 4,800.00000 | 28,800.00 | 4,800.00000 | 28,800.00 | 4,800.00000 | 28,800.00 |
| 0360 0999 20 2<br>2.000 EA<br>DISPUTES REVIEW BOARD, HEARING-DO NOT BID | 5,750.00000 | 11,500.00 | 5,750.00000 | 11,500.00 | 5,750.00000 | 11,500.00 |
| 0365 0999 25<br>(1.000) LS<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 44969115201 | 149,892.35000 | 149,892.35 | 149,892.35000 | 149,892.35 | 149,892.35000 | 149,892.35 |
| **0002 Roadway Section Totals:** | | **$2,536,363.00** | | **$1,953,961.55** | | **$3,852,912.45** |

**Letting:** 04261009 October 09, 2026 **Call Order:** 006 **Contract:** E4Y95

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>( ) indicates item is bid as Lump Sum | (1) GLF CONSTRUCTION CORPORATION | | (2) SEACOAST INCORPORATED | | (3) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0370 0706 1 3<br>RAISED PAVEMENT MARKER, TYPE B<br>4.000 EA | 25.00000 | 100.00 | 65.00000 | 260.00 | 60.00000 | 240.00 |
| 0385 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44969115201<br>(1.000) LS | 7,500.00000 | 7,500.00 | 3,000.00000 | 3,000.00 | 3,500.00000 | 3,500.00 |
| 0390 0711 11102<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND<br>0.008 GM | 18,750.00000 | 150.00 | 10,000.00000 | 80.00 | 15,000.00000 | 120.00 |
| 0395 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS<br>4.000 LF | 25.00000 | 100.00 | 12.00000 | 48.00 | 12.00000 | 48.00 |
| 0400 0711 16101<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"<br>0.008 GM | 18,750.00000 | 150.00 | 8,500.00000 | 68.00 | 9,500.00000 | 76.00 |
| 0405 0711 16131<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>0.012 GM | 12,500.00000 | 150.00 | 2,500.00000 | 30.00 | 2,200.00000 | 26.40 |
| **0003 Signing Section Totals:** | | **$8,150.00** | | **$3,486.00** | | **$4,010.40** |

**Letting:** 04261009 October 09, 2026 **Call Order:** 006 **Contract:** E4Y95

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SEACOAST INCORPORATED | | (3) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Lighting** | | | | | | |
| 0410 0715 11211<br>LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD<br>3.000 EA | 1,445.00000 | 4,335.00 | 16,200.00000 | 48,600.00 | 3,000.00000 | 9,000.00 |
| **0004 Lighting Section Totals:** | | **$4,335.00** | | **$48,600.00** | | **$9,000.00** |
| **SECTION: 0005 Intelligent Transportation System** | | | | | | |
| 0415 0611 1 1<br>ITSFM SUBSURFACE DOCUMENTATION- PROJECT LENGTH<br>0.078 MI | 4,887.00000 | 381.19 | 25,000.00000 | 1,950.00 | 4,500.00000 | 351.00 |
| 0420 0611 2 2<br>ITSFM LOCATION DOCUMENTATION- ITS SITE<br>2.000 EA | 2,322.00000 | 4,644.00 | 15,000.00000 | 30,000.00 | 4,000.00000 | 8,000.00 |
| 0425 0633 1420<br>FIBER OPTIC CABLE, RELOCATE, UNDERGROUND<br>1,482.000 LF | 3.50000 | 5,187.00 | 25.00000 | 37,050.00 | 9.00000 | 13,338.00 |
| 0430 0633 2 31<br>FIBER OPTIC CONNECTION, INSTALL, SPLICE<br>150.000 EA | 54.00000 | 8,100.00 | 2.00000 | 300.00 | 77.00000 | 11,550.00 |
| 0435 0633 3 12<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY<br>13.000 EA | 66.00000 | 858.00 | 25.00000 | 325.00 | 115.00000 | 1,495.00 |
| 0440 0633 3 51<br>FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE<br>2.000 EA | 947.00000 | 1,894.00 | 250.00000 | 500.00 | 1,150.00000 | 2,300.00 |

**Letting:** 04261009 October 09, 2026 **Call Order:** 006 **Contract:** E4Y95

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SEACOAST INCORPORATED | | (3) SOUTHERN ROAD & BRIDGE, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Intelligent Transportation System** | | | | | | |
| 0445 0633 3 52 1.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY | 42.00000 | 42.00 | 250.00000 | 250.00 | 45.00000 | 45.00 |
| 0450 0633 6 226.000 DA<br>FIBER OPTIC CABLE LOCATOR | 179.00000 | 40,454.00 | 25.00000 | 5,650.00 | 150.00000 | 33,900.00 |
| 0455 0676 2500 2.000 EA<br>ITS CABINET- ADJUST/MODIFY | 385.00000 | 770.00 | 1,500.00000 | 3,000.00 | 4,000.00000 | 8,000.00 |
| 0460 0684 6 6 2.000 EA<br>WIRELESS COMMUNICATION SYSTEM DEVICE, REMOVE | 387.00000 | 774.00 | 800.00000 | 1,600.00 | 500.00000 | 1,000.00 |
| **0005 Intelligent Transportation System Section Totals:** | | **$63,104.19** | | **$80,625.00** | | **$79,979.00** |
| **Contract Grand Totals:** | | **$18,987,596.19** | | **$19,178,821.95** | | **24,986,211.85** |

**Letting:** 04261009 October 09, 2026 **Call Order:** 006 **Contract:** E4Y95

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*