



Florida Department of Transportation

RON DESANTIS
GOVERNOR

3400 West Commercial Boulevard
Fort Lauderdale, FL 33309

KEVIN J. THIBAUT, P.E.
SECRETARY

April 29, 2021

RE: ADDENDUM THREE
Contract E4V18, FM 447687-1-H2-01
Roosevelt Bridge Structural Monitoring Construction Manager / General Contractor (CM/GC)

The following dates have been revised as describe below:

Schedule of Events	Date - Time
Posting of Intent to Award	Monday May 3, 2021
Contract Award (Phase 1, Preconstruction Services)	Friday, May 7, 2021
Anticipated Execution Date CM/GC (Phase 1, Preconstruction Services)	Friday, May 14, 2021

Please email D4.designbuild@dot.state.fl.us for any additional information.

You must acknowledge receipt of this **Addendum THREE** by responding to this email.

Maria Velarde
for Margaret Simpkins
District 4, District Contract Administrator

cc. Daniel Gonzalez, file.