



*Florida Department of Transportation*

RICK SCOTT  
GOVERNOR

3400 West Commercial Blvd.  
Fort Lauderdale, FL 33309

RACHEL D. CONE  
INTERIM SECRETARY

April 19, 2017

**RE:** ADDENDUM TWO  
Contract E4R84, FM 421390-7-52-01  
The Wave Streetcar System

Dear Design Build Firms:

The Department has received request for additional time to submit the Technical Proposals. The request was initiated due to the technical proposal submittal requirement clarification provided as part of Addendum One.

The Technical Proposal submittal date has been changed to **Monday, June 5, 2017 at 2:00pm** and will be updated in the RFP schedule with Addendum Three. The price proposal submittal date is unchanged.

|                          |  |
|--------------------------|--|
| 05/02/2017<br>06/05/2017 | Technical Proposals due in District Four Office by 2:00 p.m. local time. |
|--------------------------|--|

*Adalgisa Rodriguez*

for Margaret Simpkins  
District 4, District Contract Administrator

Copy: Robert Bostian, Joseph Borello, Margaret Simpkins, File.