

Wave Streetcar Addendum No. 5 Memorandum, Issued 06/30/2017

DATE: June 30, 2017
TO: District Contracts/ Final Plans
FROM: Robert Bostian, Project Manager
COPIES: File
SUBJECT: **Addendum Number 5** - Letting (mo./yr.) 08/2017
Financial Project ID 421390-7-52-01 (Lead number only)
Proposal/ Contract ID E4R84
Federal Funds: No Yes Federal Aid No. D417-019-B
County: Broward State Road No.

Concurred by: Robert E Bostian Date: 6-30-2017
Signature of Alternate Contracting Coordinator (John Olson (primary)/Robert Bostian (alternate)) or Designee.

Legal Approval Date: Dawn Raduano 6/30/2017
(Dawn Raduano)

Central Office Approval Date: 6-29-2017
(State Construction Office – Suzannah Ray)

CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)

RFP, Section V.B.5. Incorporation of Approved ATC's into the Technical Proposal

Revised as follows:

The Design-Build Firm will have the option to include any Department Approved ATC's in the Technical Proposal. The Proposal Price shall reflect any incorporated ATC's. All approved ATC's that are incorporated into the Technical Proposal must be clearly identified in the Technical Proposal Plans and/or Roll Plots. The Technical Proposal shall also include a listing of the incorporated, approved ATCs.

Only ATC's that have been previously approved by the Department may be incorporated into the technical proposal submittal. References in the technical proposal submittal to an unapproved ATC will not replace the RFP requirements, will not be considered in the evaluation of the Technical Proposal, and will not receive additional consideration by the Department.

By submitting a Proposal, the Design-Build Firm agrees, if it is not selected, to disclosure of its work product to the successful Design-Build Firm, only after receipt of the designated stipend (if applicable) or after award of the contract whichever occurs first.