



Florida Department of Transportation

RICK SCOTT GOVERNOR

3400 West Commercial Blvd. Fort Lauderdale, FL 33309

JIM BOXOLD SECRETARY

October 4, 2016

RE: ADDENDUM ONE
Contract E4R96, FM 433108-6-52-01 and 433109-4-52-01
I-95 Express Lane Phase 3B-1

Dear Design Build Firms:

The following dates have been affected due to inclement weather conditions Alternative Technical Concepts 2, Participation/Preliminary list for Alternative Technical Concepts 3 and Alternative Technical Concepts 3 are modified as follows:

Table with 2 columns: Date and Meeting Details. Rows include dates like Friday, October 14, 2016 and descriptions of one-on-one meetings.

Stacy-Ann Brown

for Margaret Simpkins
District 4, District Contract Administrator

Copy: Vanita Saini, Margaret Simpkins, File.