



Florida Department of Transportation

RICK SCOTT
GOVERNOR

3400 West Commercial Blvd.
Fort Lauderdale, FL 33309

JIM BOXOLD
SECRETARY

November 17, 2016

RE: ADDENDUM TWO
Contract E4R96, FM 433108-6-52-01 and 433109-4-52-01
I-95 Express Lane Phase 3B-1

Dear Design Build Firms:

This addendum includes revisions to the final draft RFP shown in the attached table as of November 16, 2016.

| | 9/2/16 | 9/14/16 | 10/18/16 | 11/16/16 | Remarks to DB Firms on 11-16-16 |
|---|--------|---------|----------|----------|--|
| ATTACHMENTS | | | | | |
| A. Project Advertisement | X | | | | |
| B. Division I D-B Specifications | | | X | | Section 8-10 will be expanded to incorporate Recovery of Lost Toll Revenue, and it will be added to the Division I Specs and included in a future RFP Addendum |
| C. Divisions II and III Special Provisions - Mobilization (SP1010000DB) - Contractor Quality Control General Requirements (SP1050813DB) - Structures Foundations (SP4550000DB) | X | | X | | |
| D. Modified Special Provisions - Maintenance of Traffic - Litter Removal, Sweeping, and Mowing - Crash Cushions - Highway Lighting System | | | X | | MSP for Article 110-9 (Clearing and Grubbing, Disposal of Material) to be issued in a future RFP Addendum. |
| E. Development Specifications Section 993 – High Performance Express Lanes Markers | X | | | | |
| F. Value Added Specifications - Section 475, Value Added Bridge Component | X | | | | |
| G. Design Change/Construction Advertisement Re-Evaluation | | | | X | Reevaluation with FDOT D4 signature provided with November 16th update. Pending Central Office execution. |
| H. Typical Section Package | X | | X | X | Revised I-95 Bridge Typical Section over Palmetto Park Road added on 11-16-2016. The Palmetto Park Road Bridge Typical Section signature by FHWA will follow in a future RFP update. |

| | | | | | |
|--|---|---|---|---|--|
| I. Pavement Design Report | X | | | X | 3B-1 separated from 3B-2, and revised PDP included on 11-16-2016 distribution; Final FHWA signature pages to be included with future RFP update. |
| J. Design Exceptions | X | | | X | Final Design Exceptions included on 11-16-2016; Signature pages from FDOT and FHWA to follow in a future RFP update. |
| K. Design Variations | X | | | X | Final Design Variations included on 11-16-2016; Signature pages from FDOT to follow in a future RFP update. |
| L. DB Functional Requirements for ITS Deployment | X | | | | |
| M. Florida's Turnpike Enterprise (FTE) General Tolling Requirements (GTR) - July 2016 edition | X | | | | |
| N. Maintenance Maps and Requirements | X | | | | |
| O. Exhibit 26-DD (marked-up) from FDOT Plans Preparation Manual, Volume 1 | X | | | | |
| P. TSP - Chemical Vegetation Control | X | | | | |
| Q. Project Commitment Record | X | | | | |
| REFERENCE DOCUMENTS | | | | | |
| 1. CONCEPT DESIGN | | | | | |
| CADD Files | X | X | X | X | 11-16-2016 update includes: Bridge Typical Section for I-95 over Palmetto Park Road; Roadway and Drainage Design files for NB Egress Shift south at Palmetto Park Road; SMP for NB Egress shift south at Palmetto Park Road (account for changes for final FTE TA Sign Master Plan agreement); ITS for NB Egress Shift south at Palmetto Park Road (account for changes for final FTE TA Sign Master Plan agreement) |
| Hillsboro Canal Bridge Replacement MOT Typical Section | X | | | | |
| Noise Wall Work Zone exhibit | | | X | | |
| Phase 3B Summary of Scope | X | | | X | Revised for NB Egress shift south and included on 11-16-16 |
| Conceptual Drainage Report | X | | X | | |
| Conceptual Permit Packages - SFWMD Individual (Conceptual) Environmental Resource Permit - SFWMD Right-of-Way Occupancy Permit(s) - SFWMD Water Use Permit (Master Dewatering) - USACE Section 404 (Dredge and Fill) Permit, USACE Section 408 Approval(s) - USCG Bridge Permit | X | | X | | |

| | | | | | |
|---|---|---|---|---|--|
| Corridor Traffic Analysis Report (CTAR) / 3B Ingress-Egress Change Tech Memo (Pending) | X | | | | CTAR Tech memo for 3B ingress/egress changes to be provided in a future RFP Addendum |
| Drainage Permit Source Files | X | | x | | |
| ITS Master Plan | | X | | X | Revised ITS MP PDF exhibit for NB Egress shift south, at Palmetto Park Road (account for changes for final FTE TA Sign Master Plan agreement) |
| Landscape Opportunity Plan | X | | X | | |
| Lane Closure Analysis | X | | | | |
| Lighting Analysis Report | X | | | | |
| Pavement Type Selection Report Exception Memo | X | | | | |
| Signing Master Plan (Phase 3B and Overall Phase 3) | | X | | X | Revised Signing Master Plan PDF exhibit for NB Egress shift south, at Palmetto Park Road (account for changes for final FTE TA Sign Master Plan agreement) |
| Tree Relocation Plans | X | | X | | |
| 2. ENVIRONMENTAL | | | | | |
| Bold Landscape Segmentation Map | X | | | | |
| Bridge Asbestos Survey Reports | X | | | | |
| Existing Tree Inventory | X | | X | | |
| Level II Contamination Impact Assessment Reports | X | | | | |
| PD&E Study - Preliminary Engineering Report (PER) Central PD&E Study (FPID Nos. 409359-1-22-01 and 409355-1-22-01) - Categorical Exclusion, Type 2 – Central PD&E Study (FPID Nos. 409359-1-22-01 and 409355-1-22-01) | X | | | | |
| 3. GEOTECHNICAL | | | | | |
| Report of a Geotechnical Exploration - Roadway | X | | | | |
| Report of a Geotechnical Exploration - Structures | X | | | | |
| 4. MISCELLANEOUS | | | | | |
| Bridge Inspection Reports | X | | | | |
| Bridge Pile Driving Records | X | | | | |
| Community Awareness Plan | X | | | | |
| Concept of Operations | X | | | | |
| Design Approval for Class 5 Finish Draft | X | | | | |
| Existing Bridge Load Rating Report | X | | | | |
| Existing ITS Equipment Information | X | | | | |
| Existing Maintenance Agreements | X | | | | |
| FTE Shop Drawing Review Process for Design Build Projects | X | | | | |
| Incident Management Plan | X | | | | |

| | | | | | |
|--|---|--|---|---|---|
| Interchange Master Plan -Hillsboro Blvd. -SW 10th St | X | | | | |
| Managed Lanes Pavement Markings Details | X | | | | |
| Noise Wall No. 6 Temporary Construction Easement Exhibit | | | X | | |
| Pavement Cores | X | | | | |
| Project Management Plan | X | | | | |
| Project System Engineering Management Plan | X | | | | |
| Rail Coordination Memo | X | | X | | |
| SFRC 4-Track Right-of-Way Study Plans | X | | | | |
| South Florida Operating and Management Agreement (For SFRC) | X | | | | |
| Straight Line Diagrams | X | | | | |
| 5. PLANS | | | | | |
| Existing Plans and As-builts | X | | | | |
| 6. RIGHT OF WAY & SURVEY | | | | | |
| Project Survey Control | X | | | | |
| Right of Way Certification Memorandum | X | | | | |
| Right of Way Maps | X | | | | |
| Survey CADD Files | X | | X | | |
| 7. UTILITIES | | | | | |
| Base Utility Map CADD File | X | | | X | Revised Utility Base Map CADD file for BE Relocation by FPL, at Camino Real, as well as new limits from 9-2-2016 RFP |
| Preliminary Utility Conflict Identification Sheets | X | | | X | Revised for new widening and M&R limits implemented on 9-2- 2016 |
| Preliminary Utility Conflict Matrix | X | | | | |
| Testhole Data | X | | | | |
| UA/O Correspondence and Facility Markup Plans | X | | | | |
| Utility Contact Information | X | | | | |
| Utility Coordination Meetings | X | | | | |
| As of November 15, 2016 | | | | | |

Stacy-Ann Brown

for Margaret Simpkins

District 4, District Contract Administrator

Copy: Vanita Saini, Margaret Simpkins, File.