

Addendum No. 3 Memorandum

DATE: August 29, 2022
 TO: District Contracts / Final Plans
 FROM: Vanita Saini, Project Manager DS
VS
 COPIES: File
 SUBJECT: **Addendum Number 3** - Letting (mo./yr.) 2/2023
 Financial Project ID 439891-5-52-01 (Lead number only)
 Proposal/Contract ID E4V80
 Federal Funds: No Yes Federal Aid No. D421
 County: Broward State Road No.

Concurred by: DocuSigned by:
Robert Bostian Date: 9/1/2022 | 9:26 AM EDT
Signature of Alternate Contracting Coordinator (John Olson (primary) / Robert Bostian (alternate)) or Designee.

Legal Approval Date: 9-1-22
(Dawn Raduano)

Central Office Approval Date: 8-31-22
(State Construction Office – Larry Ritchie)

CONTRACT TIME REVISED: No Yes (If yes, _____ Calendar Days)

<u>Page No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
RFP, pg. 3	8/4/22	Updated the Attachment Documents listing as follows: D. ITS Deployment Requirements (Revised)
RFP, pg. 4	8/4/22	Updated the Reference Documents listing as follows: 4. <u>Plans</u> Permit Plans 6. <u>Utilities</u> SUE Data (Draft)
RFP, pg. 63	8/4/22	O. Environmental Services/Permits/Mitigation The following Project specific Environmental Services/Permits have been identified as specific requirements for this project: 1. Cultural Resources 2. Section 4(f) (federal projects only) 3. Wetlands and Mitigation

~~4. Wildlife and Habitat~~
~~5. Contaminated Materials~~

<u>Page No(s).</u>	<u>Rev. Date</u>	<u>Description</u>
Attachment D	8/4/22	ITS Deployment Requirements, page 40, updated
Ref. Doc. 4	8/4/22	Permit Plans added
Ref. Doc. 6	8/4/22	SUE Data updated